January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for building Highway Improvements in the town of Harrison” will be received from contractors at the
Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on
April 21, 2004, and at that time and place publicly opened and read. Bids will be accepted from contractors
prequalified by the Department of Transportation for Highway Construction projects. All other Bids may be rejected.
MDOT provides the option of electronic bidding. We now accept electronic bids for those bid packages posted
on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please note: the

Department will accept a facsimile of the bid bond; however, the original bid bond must then be received at the
MDOT Contract Section within 72 hours of the bid opening. During this transition, dual bids (one paper, one
electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. STP-8473(00)X,  PIN. 8473.00

Location: In Cumberland County, project is located on Rte.117 from approx. the northwest junction of Rte.35 and
extending easterly approx. 3.115 km.

Outline of Work: Grading, drainage, base, hot mix asphalt, recycled asphalt pavement, guardrail, curb, planting trees
and shrubs, and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http:/www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all questions to Project Manager Holly Anderson at (207)624-3481. Questions received after 12:00 noon of Monday
prior to bid date will not be answered. Bidders shall not contact any other Departmental staff for clarification of
Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired
persons may call the Telecommunication Device for the Deaf at (207) 624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department
of Transportation’s Division VI Office in Scarborough. They may be purchased from the Department between the
hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine
sent to Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016.
They also may be purchased by telephone at (207)624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Full size
plans $262.00 ($277.00 by mail). Half size plans $131.00 ($143.00 by mail), Bid Book $10 ($13 by mail), Single
Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $100,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in' the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Detaxls, Revmon of December 2002, price $20 [$25 by mail]
Standard Detail updates can be found at http: .State.me.us/mdot/pre g.h

Augusta, Maine
March 31, 2004
JOHN E. DORITY

CHIEF ENGINEER




Harrison
8473(00)X
September 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.state.me.us/mdot/project/design/schedule.htm. It is the responsibility of
the Bidder to determine if there are Amendments to the Project, to download them, and to
incorporate them into their Bid Package. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package. Failure to
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of
December 2002.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Bid Bond Validation Number
(Applicable to annual bid bonds or electronic bid bonds.)

Page 1 of 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 008473.00
PROJECTS

STP-8473(00)X

COUNTY : CUMBERLAND



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|201.11 CLEARING | | | | |
0010] | 1.100] | | |

|201.12 SELECTIVE | | | | |
0020 | CLEARING AND THINNING | 0.140] | | |

|201.23 REMOVING SINGLE | | | | I
0030 | TREE TOP ONLY | 25.000] | | |

|201.24 REMOVING STUMP | I | | I
0040 | 25.000] | | |

|1202.123 SCARIFYING | I | | I
0050 | CONCRETE DEC-TOP | LUMP | LUMP | | |

|1202.15 REMOVING MANHOLE | | | | I
0060 |OR CATCH BASIN | 7.000] | | |

1202.19 REMOVING EXISTING | | | | I
0070 | BRIDGE | LUMP | LUMP | | |

1203.20 COMMON EXCAVATION | | | | |
0080 | | 33220.000] I I I

|1203.2312 HEALTH AND | I | | I
0090 | SAFETY PLAN | LUMP | LUMP | | |

|203.2333 DISPOSAL OF | | | | I
0100 | SPECIAL EXCAVATION | 50.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1203.25 GRANULAR BORROW | I | | I
0110]| | 50.000] | | |

|206.061 STRUCTURAL EARTH | | | | I
0120 | EXCAVATION - DRAINAGE | 50.000] | | [
|AND MINOR STRUCTURES, |M3 | | | |
| BELOW GRADE | | I I |
|304.10 AGGREGATE SUBBASE | | | | I
0130 |COURSE - GRAVEL | 22600.000| | | [

|310.23 PLANT MIX | | | | |
0140 | RECYCLED ASPHALT | 33500.000| | | |
| PAVEMENT - 75 MM DEPTH  |M2 | | | |

I I I

|403.207 HOT MIX ASPHALT | | | | |
0150|19.0 MM NOMINAL MAX SIZE | 4900.000] | | |

|403.208 HOT MIX ASPHALT | | | | I
0160|12.5 MM, SURFACE | 3850.000] | | |

|403.209 HOT MIX ASPHALT | | | | |
0170|9.5 MM(SIDEWALKS,DRIVES, | 1030.000| | | |
| INCIDENTAL ) MG | | | |
|409.15 BITUMINOUS TACK | | | | |
0180 |COAT APPLIED | 6000.000] | | |

|502.44 STRUCTURAL | | | | |
0190 | CONCRETE WEARING SURFACE | 21.000]| | | |
|ON BRIDGES |M3 | | | |
|503.12 REINFORCING STEEL, | | | | |
0200 | FABRICATED AND DELIVERED | 183.000| | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|503.13 REINFORCING STEEL, | | | | I
0210 | PLACING | 183.000] | | |

|515.21 PROTECTIVE | I | | |
0220 | COATING FOR CONCRETE | LUMP | LUMP | | |
| SURFACES | | I I |
|525.325 DRY-LAID STONE | | | | I
0230 |RETAINING WALL | 43.000] | | |

|525.62 BOULDER RETAINING | | | | I
0240 |WALL | 180.000] | | |

|526.323 TEXAS CLASSIC | | | | I
0250 |RAIL | LUMP | LUMP | | |

|534.71 PRECAST CONCRETE | | | | I
0260 | BOX CULVERT | LUMP | LUMP | | |

|603.159 300 MM CULVERT | | | | I
0270 | PIPE OPTION III | 32.000] | | |

|1603.16 375 MM CULVERT | I | | I
0280 | PIPE OPTION I | 19.400] | | |

|1603.169 375 MM CULVERT | | | | I
0290 |PIPE OPTION III | 38.000] | | |

|1603.17 450 MM CULVERT | I | | I
0300 |PIPE OPTION I | 10.800] | | |

|1603.179 450 MM CULVERT | | | | I
0310 |PIPE OPTION III | 195.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|1603.189 525 MM CULVERT | | | | I
0320 |PIPE OPTION III | 10.000] | | |

|603.19 600 MM CULVERT | I | | |
0330 |PIPE OPTION I | 26.000]| | | |

|1603.199 600 MM CULVERT | I | | I
0340 | PIPE OPTION III | 128.000] | | I

|603.209 750 MM CULVERT | | | | I
0350 |PIPE OPTION III | 176.000] | | |

|1603.219 900 MM CULVERT | I | | I
0360 |PIPE OPTION III | 48.000] | | |

|]603.2191 LINER FOR 900 | I | | I
0370 |MM CULVERT PIPE | 18.000] | | |

|1603.229 1050 MM CULVERT | | | | I
0380 | PIPE OPTION III | 25.000] | | |

|604.072 CATCH BASIN TYPE | | | | I
0390|Aa1-C | 44.000] | | |

|604.092 CATCH BASIN TYPE | | | | I
0400|B1-C | 17.000] | | |

|604.15 MANHOLE | | | | |
0410 | | 4.000]| | | |

|604.30 SPECIAL CATCH | I | | I
0420 | BASIN | 17.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|605.09 150 MM UNDERDRAIN | | | | I
0430 |TYPE B | 2510.000] | | |

|605.10 150 MM UNDERDRAIN | | | | I
0440 |OUTLET | 156.000] | | |

|605.11 300 MM UNDERDRAIN | | | | I
0450 |TYPE C | 380.000] | | |

|605.12 375 MM UNDERDRAIN | | | | I
0460 |TYPE C | 295.000] | | |

|605.13 450 MM UNDERDRAIN | | | | I
0470 |TYPE C | 255.000] | | |

|605.15 600 MM UNDERDRAIN | | | | I
0480 |TYPE C | 118.000]| | | |

|1605.17 750 MM UNDERDRAIN | | | | I
0490 |TYPE C | 118.000] | | |

|606.151 GUARDRAIL TYPE | | | | I
0500|3AA - SINGLE RAIL | 1850.000]| | | |

| 606.21 GUARDRAIL TYPE 3B | | | | |
0510|- 4.5 M RADIUS OR LESS | 18.000] | | |

|606.25 TERMINAL | | | | |
0520 | CONNECTOR | 4.000] | | |

|606.265 TERMINAL END - I [ | | [
0530 |SINGLE RAIL - GALVANIZED | 4.000] | | [
| STEEL |EA | | I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|606.266 TERMINAL END - | | | | |
0540 | SINGLE RAIL - CORROSION | 54.000] | | |
|RESISTANT STEEL |EA | | | |
| 606.35 GUARDRAIL | | | | |
0550 | DELINEATOR POST | 28.000| | | |

|606.363 GUARDRAIL REMOVE | | | | I
0560 |AND DISPOSE | 585.000]| | | |

|606.47 SINGLE WOOD POST | | | | I
0570 | 25.000] | | |

|606.79 GUARDRAIL 350 | I | | I
0580 | FLARED TERMINAL | 8.000]| | | |

|607.24 REMOVE AND RESET | | | | I
0590 | FENCE | 44.000] | | |

|608.08 REINFORCED | I | | |
0600 | CONCRETE SIDEWALK | 1840.000]| | | |

| 608.253 MASONRY PAVER | | | | I
0610 |WITH TRUNCATED DOME | 21.000] | | |

| 608.45 CONSTRUCTING | I | | |
0620 | SIDEWALK | 16.000] | | |

|609.11 VERTICAL CURB | I | | |
0630 |TYPE 1 | 1460.000] | | I

|609.12 VERTICAL CURB | I | | |
0640 |TYPE 1 - CIRCULAR | 210.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|609.234 TERMINAL CURB | | | | I
0650 |TYPE 1 - 1.2 METER | 79.000] | | |

|609.237 TERMINAL CURB | I | | I
0660 |TYPE 1 - 2.1 METER | 69.000]| | | |

|609.31 CURB TYPE 3 | I | | |
0670| | 1020.000] | | I

|609.34 CURB TYPE 5 | I | | |
0680 | | 21.000] | | I

|610.08 PLAIN RIPRAP | I | | |
0690 | | 450.000]| | | I

|610.16 HEAVY RIPRAP | I | | |
0700 | 120.000]| | | I

|610.18 STONE DITCH | I | | |
0710 | PROTECTION | 325.000] | | |

|613.319 EROSION CONTROL | | | | I
0720 | BLANKET | 1500.000]| | | |

| 615.07 LOAM | | | I |
0730 | 1750.000]| | | I

|618.1301 SEEDING METHOD | | | | |
0740 |[NUMBER 1 - PLAN QUANTITY | 76.000] | | |

|618.1401 SEEDING METHOD | | | | |
0750 INUMBER 2 - PLAN QUANTITY | 44.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|618.143 SPECIAL SEED | | | | |
0760 |MIX: HARRISON WOODY | 148.000| | | |
| SEED | UN | | | |
|619.1201 MULCH - PLAN | | | | I
0770 | QUANTITY | 254.000| | | |

|619.1401 EROSION CONTROL | | | | I
0780 |MIX | 650.000| | | |

| 620.58 EROSION CONTROL | | | | I
0790 | GEOTEXTILE | 1200.000]| | | |

|621.019 EVERGREEN TREES | | | | |
0800| (600 MM - 900 MM) GROUP | 18.000] | | |
|1A |EA I I I I
| 621.025 EVERGREEN TREES | | | | |
0810| (900 MM - 1200 MM) GROUP | 12.000] | | |
|1A |EA I I I I
| 621.026 EVERGREEN TREES | | | | |
0820| (900 MM - 1200 MM) GROUP | 13.000] | | |

|621.031 EVERGREEN TREES | | | | I
0830| (1200 MM - 1500 MM) | 3.000]| | | |
| GROUP A |EA | | | I
|621.032 EVERGREEN TREES | | | | I
0840]| (1200 MM - 1500 MM) | 18.000] | | |
| GROUP B |EA | | | I
| 621.038 EVERGREEN TREES | | | | I
0850| (1500 MM - 1800 MM) | 3.000]| | | |
| GROUP B |EA | | | I
|621.045 EVERGREEN TREES | | | | I
0860| (1800 MM - 2400 MM) | 1.000] | | |
| GROUP C |EA | | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 9

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|621.101 PLUG/ STARTER | I | | |
0870 | PLANT | 1152.000] | | |

|621.196 MEDIUM DECIDUOUS | | | | I
0880 |TREE (45 MM - 50 MM | 24.000] | | |
|CALIPER) GROUP B |EA | | | I
|621.273 LARGE DECIDUOUS | | | | I
0890 |TREE (50 MM - 65 MM | 20.000] | | |
|CALIPER) GROUP A |EA | | | I
| 621.388 DWARF EVERGREENS | | | | I
0900]| (300 MM - 375 MM) | 12.000] | | |

|621.531 DECIDUOUS SHRUBS | | | | I
0910] (300 MM - 450 MM I 126.000]| | | |
|CALIBER) GROUP A |EA | | | I
|621.54 DECIDUOUS SHRUBS | | | | I

0920| (450 MM - 600 MM) GROUP | 78.000| | | [
|a |EA I I I I
|621.546 DECIDUOUS SHRUBS | | | | I

0930| (600 MM - 900 MM) GROUP | 30.000]| | | [

| 621.547 DECIDUOUS SHRUBS | | | | I
0940| (600 MM - 900 MM) GROUP | 12.000]| | | [
|B |EA I I I I

| 621.558 DECIDUOUS SHRUBS | | | | I

0950| (1200 MM - 1500 MM) I 12.000] | | |

| GROUP A |EA | | | I

| 621.71 HERBACEOUS I I I I I
0960 | PERENNIALS GROUP A I 180.000] | | |

|621.711 HERBACEOUS | I | | |
0970 | PERENNIALS GROUP B | 120.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 10

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 621.80 ESTABLISHMENT | | | | I
0980 | PERIOD | LUMP | LUMP | | |

|627.711 WHITE OR YELLOW | | | | I
0990 | PAINTED PAVEMENT MARKING | 13900.000] | | [
|LINE (PLAN QUANTITY ) M | | | I
|627.75 WHITE OR YELLOW | | | | I
1000 | PAVEMENT AND CURB I 150.000] | | |
| MARKING | M2 | I I |
| 627.76 TEMPORARY | I | | I
1010 | PAVEMENT MARKING LINE, | LUMP | LUMP | | [
|[WHITE OR YELLOW | I | | I
| 627.811 TEMPORARY | I | | I
1020 |BI-DIRECTIONAL YELLOW I 400.000] | | [
| DELINEATORS |EA | | | I
| 629.05 HAND LABOR, | I | | I
1030 | STRAIGHT TIME I 105.000]| | | |

|631.10 AIR COMPRESSOR | | | | I
1040 | (INCLUDING OPERATOR) | 20.000] | | |

|631.11 AIR TOOL | | | | |
1050| (INCLUDING OPERATOR) | 20.000] | | |

|631.12 ALL PURPOSE | | | | |
1060 | EXCAVATOR (INCLUDING | 55.000 | | | |
| OPERATOR) | HR | | | |
| 631.13 BULLDOZER | | | | |
1070| (INCLUDING OPERATOR) | 50.000]| | | |

|631.14 GRADER (INCLUDING | | | | I
1080 | OPERATOR) | 40.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 11

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|631.172 TRUCK - LARGE | | | | I
1090 | (INCLUDING OPERATOR) | 58.000| | | |

|631.18 CHAIN SAW RENTAL | | | | I
1100]| (INCLUDING OPERATOR) | 20.000] | | |

|631.20 STUMP CHIPPER | | | | I
1110]| (INCLUDING OPERATOR) | 20.000] | | |

|631.22 FRONT END LOADER | | | | I
1120 ]| (INCLUDING OPERATOR) | 40.000] | | |

|637.071 DUST CONTROL | I | | I
1130] | LUMP | LUMP | | |

|1639.18 FIELD OFFICE TYPE | | | | I
1140|Aa | 1.000] | | |

| 652.30 FLASHING ARROW | I | | I
1150 | BOARD | 2.000] | | |

|652.31 TYPE I BARRICADE | | | | I
1160]| | 60.000]| | | I

|652.311 TYPE II | I | | |
1170 | BARRICADE | 20.000] | | |

| 652 .33 DRUM | | | I |
1180 | 100.000]| | | I

| 652.34 CONE | | | I |
1190| | 200.000| | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 12

DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008473.00 PROJECT (S) : STP-8473(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 652.35 CONSTRUCTION | I | | |
1200 | SIGNS | 400.000] | | |

| 652.361 MAINTENANCE OF | | | | |
1210 | TRAFFIC CONTROL DEVICES |LUMP | LUMP | | |

| 652.37 WARNING LIGHTS | I | | |
1220 | 2.000]| | | |

| 652 .38 FLAGGER | | | | |
1230 | 7500.000 | | | |

| 652.41 PORTABLE - | I | | |
1240 | CHANGEABLE MESSAGE SIGN | 2.000] | | |

| 656.75 TEMPORARY SOIL | | | | I
1250 |[EROSION AND WATER | LUMP | LUMP | | |
| POLLUTION CONTROL | I | | |

|659.10 MOBILIZATION | I | | |
1260 | LUMP | LUMP | | |

|660.21 ON-THE-JOB | I | | |
1270 | TRAINING (BID) | 3000.000] | | I

|1823.011 GATE VALVE BOX, | | | | I
1280 | INSTALL ONLY | 4.000] | | |

|1823.332 GATE VALVE BOX, | | | | I
1290 |ADJUST TO GRADE | 17.000] | | |



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 8473.00

for Highway Improvements in the town of Harrison, County of Cumberland
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 30, 2005. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 8473.00 - Highway Improvements - in the town of Harrison,
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 8473.00

for Highway Improvements in the town of Harrison, County of Cumberland
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 30, 2005. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 8473.00 - Highway Improvements - in the town of Harrison,
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address a 16 State House Station, Au aine 04333-0016, and
e _jo

(Name of the firm bidding

a corporation or other legal entity organized Me laws of ;?&ate of Maine, with its
principa place of businesslocated at __ (address.of the firm\bidding the job)

A\ NN

set forth in this

1224.00
, for
th \_Hat Mi» Asghilt Overlay \ \ 2 in  the
town/city of \ _\  WeshEasthort \ \ > , County of
ing Maine. TheMVork includes construction, maintenance during

the Contract, and other incidental work.

2 responsible for furnishing all supervision, labor, equipment,
gfmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents) N\

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amount,of this Cantract.

Contract.

Division 108-ef the Standard Specifications RE‘VISIOI’] of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impedimert to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time gpecif\ed in the “Notlceto
Contractors” do(es) hereby bid and offer to enter into tki act to supply al the
materials, tools, equipment and labor to construct the e Work in strict
accordance with the terms and conditions of H ( e unit prices in the
attached “ Schedule of I1tems’.

in strict

N [tems’

or U S. Postal Money Order in the amount given in the
, payable to the Treasurer of the State of Maine and
accompanying this#id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Specia Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the D

execute two duplicate originals of this Agreem
terms, and obligations contained in the Con

g

WRnN

G. Award.

Your offer is her accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



General Decision Number ME030003 06/13/2003 ME3
Superseded General Decision No. ME020003
State: Maine

Construction Type:
HIGHWAY

County(ies) :
ANDROSCOGGIN CUMBERLAND

Highway Construction Projects Excluding Major Bridging
(for example: bascule, suspension and spandrel arch
bridges; those bridging waters presently navigating or

to be navigable; and those involving marine construction
in any degree); tunnels, building structures in rest area
projects and railroad construction.

Modification Number Publication Date
0 06/13/2003
COUNTY (ies) :
ANDROSCOGGIN CUMBERLAND

SUME4025A 10/24/2000

Rates Fringes

CARPENTERS 11.30 1.95
ELECTRICIANS 17.90 2.30
LABORERS

Flaggers 6.00

Landscape 7.99 .72
Unskilled 8.69 1.08
POWER EQUIPMENT OPERATORS

Backhoes 12.39 2.00
Bulldozers 11.13 1.94
Excavators 11.24 1.31

Loaders 11.19 1.82
Rollers 10.16 1.56
TRUCK DRIVERS

Dump 9.02 1.39

Two axle 9.08 1.28
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations

http://davisbacon.ntis.gov/search/current/me3.dvb
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indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me3.dvb 3/24/2004
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Project No. STP-8473(00)X
SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Town of Harrison has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

(a) The section of highway under construction beginning at Sta. 10+000 and ending at Sta.
13+300 of the construction centerline plus approaches.

(b) (Rte.117) The section of highway under construction beginning at Sta. 10+000 and ending at
Sta. 13+300 of the new construction centerline plus approaches.

The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and
in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the
section described in (a) above. The right to revoke such a permit at any time is reserved by the State Department
of Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably
within the area of the project.

The Municipal Officers for the Town of Harrison agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on
the town ways as described in the “Construction Area” and that single move permits will be issued for moving
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00)
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined
prior to use of any town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.






February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:
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10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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Harrison
8473(00)X
September 30, 2003

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES
(Cooperation between Contractor and Utilities)

The Contractor shall plan and conduct operations such that the new
Front Street intersection from Sta. 700+000 to Sta. 700+060 is constructed,
including base pavement, prior to utility work in this area.

Existing pole #161 and pole #2 will remain as temporary poles until
this work is complete. Once the entrance is complete, pole #2 can be
removed and new pole #161 can be set. Verizon will then be able to transfer
existing or install new cable to the new pole #161 on Front Street.
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Town: Harrison
Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility work to be undertaken in conjunction with this project. The following list identifies all
known utilities having facilities presently located within the limits of this project or intending to
install facilities during project construction.

Overview:
Utility/Railroad Aerial Underground | Railroad
Central Maine Power Company \
Adelphia \
Verizon \
Harrison Water District N
Harrison Fire Department \

Temporary utility adjustments are anticipated.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department cannot
certify the level of accuracy of this data. Underground facilities indicated on the topographic
sheets (plan views) have been collected from historical records and/or on-site designations
provided by the respective utility companies. Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further
approximations of the elevations (depths) based upon straight-line interpolation from the nearest
manholes, gate valves, or test pits.

All adjustments are to be made by the respective utility unless otherwise specified herein.

All utility crossings over highways will provide not less than 6 meters (20 feet) vertical clearance
over finished grade elevation during construction of this project.
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Town: Harrison
Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against
the Department if they are exceeded.

Utility companies, within the limits of the project, will provide a three working day notice to the
Department’s Resident prior to removing any trees or trimming any trees adjacent to their

conductors.

Any clearing, cutting or trimming of single trees required for temporary or permanent utility
locations will be subject to approval of the Department’s Resident.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on
the basis of a single crew for each utility.
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AERIAL RELOCATION

Town:

Harrison

Project: STP-8473(00)X, 8473.00

Date:

August 19, 2003

** A DEATILED POLE LIST IS ATTACHED TO THIS SPECIAL PROVISION**

Summary: PHASE I Aerial

Pole New Trans. Remove Est.Wrkg Days
Set Wires/ Wires/ Poles Phase 1
Cables Cables Days
Central Maine Power 2 15 \ 1 18
Company phase |
Adelphia 20 - 20
Phase 1
Verizon 7 25 - 5 37
Phase 1
Harrison Fire Department - 1 - - 1
Total: 76
Utility Specific Issues:

Central Maine Power (CMP)

CMP will be relocating approximately 3 poles and 5 anchors in the in town section, they will require
2 days to complete there initial pole set . After Verizon has completed there phase one pole set CMP
will require 5 days notice to begin replacing there conductors in the phase I area and will complete
this work in 15 working days. The CMP contact is: Gary Crabtree (@ pager # 750-3205 or phone 791-
8025.

Harrison Fire Department

The Town of Harrison /Fire Department has an aerial connection from the fire house on High street to
a fire horn located in the Crystal Lake Park off Main Street. The transfer of this line to the new poles
will take approx. 1 day and will be the responsibility of the Fire Department/Town of Harrison and
will be moved after CMP completes there installation of the new primaries. CMP will give the fire
department 5 days notice. The contact will be the Town Manager. Michael J Thorne @ 583-2241.

Adelphia
Following Central Maine Power Company’s completion of transferring or installing new conductors,

Adelphia intends to install new or transfer there existing cable to the new poles in the in town section.
They will require 5 days notice and plan on completing the work in 20 working days. The contact at
Adelphia is Steve Woodcock@ 623-3685 or pager 264-2699

Verizon

Verizon will begin by setting 15 new poles and anchors in the in town section of the project, this
work will begin at approx. sta.10+140 and run thru sta.11+271 at the Crystal lake boat ramp and
will take approx. 7 days .Existing pole #161 and pole #2 will remain as temporary poles until the
contractor completes the new intersection of Front and Main street.(Please see special provision

section 107.) After the intersection is complete pole #2 will be eliminated and a new pole #161
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Town: Harrison
Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

will be set. Verizon will then either transfer existing or install new cable on the new poles. This
will take approx. 25 working days.

After Verizon has completed their installation to the new poles, they will require 5 working
days to remove the old poles. This will complete phase I .

The Verizon contact is Cory McDonald @797-1906 or cell phone 650-0899

Summary: PHASE II Aerial

Pole New Trans. | Remove Est.Wrg
Set Wires/ | Wires/ Poles Days
Cables | Cables Days Phase 2
Central Maine Power - 15 - - 15
Company phase 2
Adelphia - - 15 - 15
Phase 2
Verizon 20 - 15 7 42
Phase 2
Total: 72

NOTE TO CONTRACTOR:

Before any utility work can begin on phase II along the Crystal Lake area Sta.11+320 to
the end of the project, all clearing , cuts, ditching and fills must be completed to allow access for
pole setting.

VERIZON

Verizon will be placing 57 poles and 28 anchors during phase II and will take 20 days to
complete this task.(all clearing and ditching must be complete prior to start.)The Verizon contact
is Cory McDonald.@797-1906

CENTRAL MAINE POWER COMPANY
CMP will then require 15 days to transfer there lines to the new poles and they would like 2 days
notice. The contact is Gary Crabtree @791-8025

ADELPHIA
Adelphia will need 5 days notice to transfer their cable and will take 20 days to accomplish the
task.

VERIZON

Verizon will need 5 days notice to begin transferring their cable, removing slack and replaces
services. The work will take15 days. Verizon will then take approx. 7 days to remove 49 poles.
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Town: Harrison

Project: STP-8473(00)X, 8473.00

Date:  August 19, 2003

SUBSURFACE
Summary: Phase I only
Estimate
Utility Summary of Work d
Working
Days
Harrison Water District Move hydrants & adjust water main in | See notes
phase one below
Verizon Adjust underground duct bank during (8)Days
phase one See notes
below
Total: -
Utility Specific Issues:

Harrison Water District

Harrison Water District has a water main the entire length of the in town portion (sta.
10+160 to sta.11+240) of the project. The proposed underdrain should be installed with extreme

caution to avoid any conflicts with the main or water services

The Contractor should take notice:

a That the existing water services are direct taped into the water main and will
pull out with little effort.

2) The water main material is Transite Pipe(Asbestos cement).

A The Contractor is required to contact the Harrison Water District 10 working

days prior to any excavation. The contact person is Bill Winslow @Pager 471-

7272 or cell phone 595-1601

“@ There are possible conflicts between the proposed under drain and the existing

water main at the following locations.

Sta.900+009 -6’main,10+955 -12”main,11+009 -12main,11+040 -

8”’main.

Harrison Water District has entered into an agreement with the department to have the

contractor adjust gate valves to grade or replace gate valve boxes in conjunction with the

Contractor’s operation. The Harrison Water District will obtain a quote from the successful
bidder at the pre construction meeting to perform any other water main adjustments, repairs or
replacements once the contract begins. The water district reserves the right to perform the above
work themselves and in all cases will be responsible for supplying all materials for water main,
gate valves or gate valve box as necessary and will supply a representative to inspect all water
main work at the districts expense. The contact is Bill Winslow @ 583-2204 or pager 471-7272

or cell phone @595-1601.
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Town: Harrison
Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

Verizon

Verizon has underground telephone duct bank through the in town portion of this
project,sta.10+300 through sta.11+180 The Contractor shall use extreme caution during any
excavation activity, to ensure no damage to Verizons Telephone’s cable. In areas of pipe
installation, or any other excavation, Verizon may elect to have a representative on site to assist
in the location of the buried cable. The Contractor is required to contact Verizon 10 working
days prior to any excavation.

Verizon will use there subcontractor (Tel-Power) for re-arrangement of their underground
duct bank as follows:

Sta.10+303 Lt Transfer existing riser cable/conduit to new pole. TS480 P149

Sta.10+590 Lt to 10+640 Lt Contractor to excavate existing conduit, breakout
cables, excavate new trench, shift cables, place split duct, and encase w/ concrete.

Note: This work should be coordinated w/MDOT contractor to place the new
CB25L, MH25A, and drain pipe first.

Sta.11+117 Rt. To 11+170 Rt,- P170 to Verizon Central Office. Existing conduit
is empty and will be abandoned. Conduit will be separated from the other
formation at Sta.11+170. Conduit may be removed during ditching operations.

Sta. 11+170 Rt to 114220 Rt. Verizon Central Office to pole 172.Contractor to
excavate existing conduit, break out fiber cable, and place new conduit from
building to P171 (20’). Fiber cable to be relocated to aerial strand and the conduit
abandoned.

Note: Cable must be moved before ditching operations.

BLASTING

In addition to any other notice that may be required, the Contractor shall pay particular attention
to any aerial or underground utilities within the blasting area. The Contractor shall also notify an
authorized representative of each utility having plant close to the site no later than Forty-Eight
(48) hours before the intended blast. The notice shall state the approximate time and location of
the blast.

SAFE PRACTICES AROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A
Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aerial electrical line, the Contractor shall notify the aerial
utilities as per Section 757 of the above act
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Town: Harrison
Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.

SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted and flaggers
employed as field conditions determine. All traffic controls shall be in accordance with the latest
edition of the Manual on Uniform Traffic Control Devices for streets and highways, as issued by
the Federal Highway Administration.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.
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Town:

Harrison

Project: STP-8473(00)X, 8473.00

Date:  August 19, 2003
**POLE LIST**
Tel # Elco # | Station Lt | Rt | Existing | Proposed | Cut(m/ft) Description Remarks
offset(m) | offset(m)
TS 266 | STATE | RTE 117
P145 No Vz remove existing | Eliminate dual pole line.
old Elco ? X pole. Beginning of Project.
P146 No Vz remove existing | Conflict w/new radius for Depot
old Elco 10+174 X 7.60 0.0m/ pole. St. Dual pole line.
P146
old P1 10+180 X 9.20 0.0m/ Vz place anchor. Existing pole is not in conflict.
P147 Vz remove existing | Conflict w/curb/underdrain
old P2 10+228 X 3.70 0.0m/ pole. installation.
P147 Vz place 40'4 pole,
new P2 10+230 X 6.10 | 0.0m/ anchor. Place pole 5' back of curb.
P148 Vz remove existing | Conflict w/curb/underdrain
old P2 1/2 10+265 X 4.50 0.0m/ pole. installation.
P148 Conflict w/curb/underdrain
new P21/2 10+265 X 6.30 | 0.0m/ Vz place 40'4 pole. | installation.
P149 Vz remove existing | Conflict w/curb/underdrain. Tel
old P3 10+303 X 5.10 0.2m/fill | pole. riser conduits/cable.
P149 Vz place 40'4 pole, | Vz to move conduit/cables to
new P3 10+303 X 6.50 | 0.0m/ anchor. new location.
P150 Vz remove existing | Tel has no attachments. Conflict
old P4 10+341 X 8.00 pole. w/curb radius.
No
Telco P4 10+340 X 6.70 | 0.0m/ Only Elco and Catv on pole.
TEL
RT 7 STATE | RTE 35
Telco riser conduits/cable on
pole. Proposed ditch cancelled
Pole in conflict w/ in re-design. Existing pole to
P11 Pl 300+019 X 6.50 proposed ditch remain.
TS 266 | STATE | RTE117 & 35
Vz remove existing
P151S P5 10+395 X 3.60 0.4m/fill | pole. Pole is in proposed roadway.
Pole to be behind new
sidewalk. Vz conduit is in
P152 Vz place 45'3 pole. | area. Vz to have drops only
new P5 10+406.1 X 6.60 | 0.3m/fill | CMP place anchor. | on pole.
Vz remove existing | Pole being eliminated. Wire
P151D P6.1 10+412 X 11.50 0.0m/ pole. xing easement req'd.
No CMP remove Eliminate pole from Marina's
Telco P6 10+441 X 10.40 0.0m/ existing pole. yard.
Place pole behind sidewalk.
Vz cable to dead end here.
P153 Vz place 40'4 pole, | Pole to be set as close to wall
new P6 10+455.5 X 6.40 | 0.0m/ anchor. as possible.
P153 Vz remove existing | May be left for service to #9
old P7 10+490 X 7.20 0.0m/ pole. Main St unless customer places
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Town: Harrison
Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003
masts for services.
Place pole behind sdwk.
MDOT rm large pine. Take
off pole for Chute Street.
P154 Vz place 40'4 pole, | Caution: Water services near
new P8 10+501 6.50 | 0.0m/ anchor. location.
P154 Vz remove existing
old P8 10+508 5.50 0.0m/ pole. Pole eliminated by new P154.
P155 Vz remove existing | Pole replaced for height and
old P9 10+547 5.60 0.0m/ pole. condition.
P155 Vz place 40'4 pole, | Place pole 1.5m behind curb
new P9 10+547 6.90 | 0.0m/ anchor. min. Need anchor.
P156
old P10 10+582 8.40 0.0m/ No work required. Existing pole is okay.
Property owner contacted about
replacing service. No response
Existing pole to by 7/31/03. No work planned at
P157-1 P11.1 10+608 8.70 0.1m/ remain this location.
Existing pole is okay and at back
of sidewalk. New CB 25L &
MH 25A are close, may need to
P157 hold pole. Trim required to
old P11 10+620 6.20 0.2m/ No work required. move pole away from structures.
P158 Existing pole is okay and at back
old P12 10+658 12.10 0.2m/fill | No work required. of sidewalk.
P158- Existing pole is okay and at back
lold P12.1 10+666 11.00 0.0m/ No work required. of sidewalk.
No
Telco P13.01 | 10+704 14.50 Elco service only
P159 Vz remove existing | Replace for condition/proposed
old P13 10+709 4.50 pole. CB 20R is 6' from pole.
Place as close as possible to
avoid trim for Lincoln St take-
P159 Vz place 45'3 pole, | off. Could MDOT shift CB for
new P13 10+709 6.10 anchor clearance?
P160 Vz remove existing
old P14 10+751 5.79 pole. Pole replaced for condition.
P160 Location limited by retaining
new P14 10+751 6.10 Vz place 45'3 pole. | wall.
Pl161 Vz remove existing | Pole replaced to clear new
old P15 10+779 8.90 pole. driveway.
New location in existing
pavement area(need
protection). Take-off for Front
P161 Vz place 45'3 pole, | St for Elco/catv. Revised 7/17 to
new P15 10+78S 10.00 anchor adjust for r/w limitations.
No
Telco P2 10+796 17.40 Elco to remove Pole to be eliminated.
Pole to be relocated across
P162 Vz remove existing | street. Clears area for drainage
old P16 10+818 9.50 pole. work.
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Town: Harrison
Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

P162 S Vz remove existing | Pole eliminated by moving P162
old P16S 10+818 38.00 pole. across street.
Red maple tree removals shown
P162 Vz place 40'4 pole, | by MDOT req'd. Maintain 6’
new P16 10+835 10.00 anchor clearance from hydrant
P163 Vz remove existing | Pole eliminated by moving P162
old P17 10+843 10.00 pole. across street.
P164- Vz remove existing
lold P17.1 10+856 13.40 pole. Pole replaced for condition.
P162-1 Elco place 35'4 For service to Town office,
new P16.1 10+856 13.40 pole payphones, and Insurance Co.
P164 Vz remove existing | Conflict w/ new curb radius for
old P18 10+874 6.50 pole. Mill St. Move across road.
Becomes new take-off pole for
Temple St. Eliminates the stub
pole. Offset changed 7/17 to
P164 meet r/w limitations. Pole to be
new P18 10+878 8.00 at back of sdwk.
P164S Vz remove existing | New P164 eliminates the stub
old P18S 10+877 9.80 pole. pole.
Pole location allowed to avoid
extensive trim to move behind
P165 Vz add anchor, proposed sidewalk. Pole to
old P19 10+917 5.90 sidewalk guy. remain in esplanade area.
Pole location allowed to avoid
extensive trim to move behind
P166 Existing pole to proposed sidewalk. Pole
old P20 10+962 5.50 remain. remains in esplanade area.
P166PB Existing pole to
old P20PB | 10+962 9.50 remain. See above.
P167 Existing pole to
old P21 11+005 8.50 remain. Existing pole is behind sidewalk.
Replace pole across | Pole to remain and leave
street/place stub existing pole to pole guying to
P1 old P1 11+006 12.80 pole? new P7 Dawes Hill Road.
Vz remove existing | Dawes Hill Rd "
P7S old | P22S 1100+022 7.00 pole. "
Vz place 40'4 pole, | Dawes Hill Rd Set at old P7S
P7 new | P22 1100+023 7.00 anchor. location as mainline pole
Vz remove existing
P7 old P22 1100+016.6 2.50 pole. " "
Existing pole to
P8 old P22 old | 114074 8.00 remain. " "
P168 Vz remove existing | Intersection w/Dawes Hill Rd
old P1/2 11+051 5.00 pole. being re-aligned.
Move ahead 23, locate 5' back
P168 Vz Place 40'4 pole, | of new curb. No add'l r/w from
new P1/2 11+058 6.30 Anchor town at 11+020 Lt per MDOT.
P169 Vz remove existing | Pole eliminated by moving new
old P1 11+084 5.80 pole. P168 ahead.
P169 Replace pole for setback.
new P1 11+084 6.30 Vz place 40'4 pole Needed for service.
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Town:

Harrison

Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

Existing pole okay. Slight fill

P170 P2 11+117 6.30 proposed,2' rule applies.
Conduit from P170 to Vz Bldg
may conflict w/ditch. Vz to
abandon the conduit from P170
to the Vz bldg. Contractor may
remove during ditching
operations.

Existing pole to Existing pole okay, directly in

P171 P3 11+168 7.00 remain. front of Verizon Office.
Replace pole and breakout the
fiber optic cable from the
conduit from P172 back to the
Vz office. Fiber cable will be
placed in new split duct to P171
and aerial from P171 to new
P172. Vz contractor to

P172 Vz remove existing | complete this work prior to

old P4 11+220 8.70 1.6m/ pole ditching operations.

P172

new P4 11+220 8.70 | 1.om/ Vz Place 40'4 pole. | Required for ditching.

Existing pole okay. No grade

P173 P5 11+271 12.50 0 change at pole.

P174 Vz remove existing

old P6 11+321 7.30 0.8m/ pole Replace pole for grade cut.

P174 Requires clearing and slope

new P6 11+321 8.70 | 0.8m/2.6' | Vz Place 40'4 pole. | grading.

P175 Vz remove existing | Requires clearing and slope

old P7 11+366 6.30 1.5m/ pole grading.

P175 Requires clearing and slope

new P7 11+366 8.70 | 1.1m/ grading.

P176 Vz remove existing | Requires clearing and slope

old P8 11+414 6.50 1.0m/ pole grading.

P176 Requires clearing and slope

new P8 11+414 8.70 | 2.2m/ Vz place 40'4 pole. | grading.

P177 Vz remove existing | Requires clearing and slope

old P9 11+458 7.10 1.6m/ pole grading.

P177 Requires clearing/slope

new P9 11+462 8.70 | 2.1m/ Vz place 40'4 pole. | grading/Move ahd/culvert

P178 Vz remove existing | Requires clearing/slope grading.

old P10 11+506 7.70 1.2m/ pole Move bk 1 m.

P178 Requires clearing/slope

new P10 11+505 8.70 | 0.7m/ Vz place 40'4 pole. | grading. Move bk 1 m.

P179 Vz remove existing

old P11 11+556 8.20 0.2m/ pole Minor ditching at this location.

P179 Minor ditching at this

new P11 11+556 8.70 | 0.0m/ Vz place 40'4 pole. | location.

P180 Vz remove existing

old P12 11+601 6.10 0.4m/ pole Requires clearing/slope grading.

P180 Requires clearing/slope

new P12 11+601 8.70 | 2.6m/ Vz place 40'4 pole. | grading.

P181 Vz remove existing Requires clearing/slope grading

old P13 11+648 6.40 0.3m/ pole
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Town:

Harrison

Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

P181 Requires clearing/slope
new P13 11+648 8.70 | 0.6m/ Vz place 40'4 pole. | grading.
P182S Vz remove existing
old P14S 11+693 6.10 0.7m/fill | pole Fill area behind guardrail.
P182S Fill area behind guardrail.
new P14S 11+693 6.00 | 0.7m/fill | Vz place 40'4 pole. | Pole 1 m behind post.
P182 Vz remove existing
old P14 11+703 5.50 0.6m/fill | pole Slight fill around existing pole.
P182 Requires clearing/slope
new P14 11+703 8.70 | 1.6m/ Vz place 40'4 pole. | grading.
P183 Vz remove existing | No grade change, replace for
old P15 11+745 6.80 0.0m/ pole alignment
P183 No grade change, replace for
new P15 11+745 8.70 | 0.0m/ Vz place 40'4 pole. | alignment
New stub pole
P183S Vz place 35'4 pole, | req'd/corner/service/Guardrail
new P15S 11+745 6.00 | 0.6m/fill | anchor. area
P184 Vz remove existing
old P16 11+795 7.00 0.8m/ pole At beginning of new ditch.
P184 Requires clearing/slope
new P16 11+795 8.70 | 1.2m/ Vz place 40'4 pole. | grading.
P185S Vz remove existing
old P17S 11+827 9.00 0.0m/ pole. Replace for vertical clearance.
P185S Vz place 35'4 pole,
new P17S 11+827 9.00 | 0.0m/ anchor.
P185 Vz remove existing | Replace for vertical/horizontal
old P17 11+827 5.30 0.2m/fill | pole. clearance.
P185 Requires clearing/slope
new P17 11+827 8.70 | 1.4m/ Vz place 40'4 pole. | grading.
P186 Vz remove existing
old P18 11+883 9.80 0.7m/ pole. Replace for horizontal clearance.
P186 Requires clearing/slope
new P18 11+883 8.70 | 1.2m/ Vz place 40'4 pole. | grading.
P186S Vz place 35'4 pole, | New stub pole req'd for
new P18S 11+883 6.00 | 0.0m/ anchor. alignment/Guardrail area
P187 Vz remove existing | Replace for vertical/horizontal
old P19 11+944 9.50 0.3m/ pole. clearance.
P187 Requires clearing/slope
new P19 11+944 8.70 | 0.6m/ Vz place 40'4 pole. | grading.
P187S Vz place 35'4 pole, | New stub pole req'd for
new P19S 11+944 6.00 | 0.0m/ anchor. alignment/Guardrail area
P188 Vz remove existing
old P20 12+002 7.50 1.3m/ pole. Replace for horizontal clearance.
P188 Requires clearing/slope
new P20 12+002 8.70 | 1.2m/ Vz place 40'4 pole. | grading.
P189 Vz remove existing
old P21 12+058 6.00 0.5m/ pole. Replace for horizontal clearance.
P189 Vz place 40'4 pole, | Requires clearing/slope
new P21 12+058 8.70 | 1.2m/ anchor. grading.
P190 Vz remove existing
old P22 12+112 5.00 0.9m/fill | pole. Replace for horizontal clearance.
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Harrison

Project: STP-8473(00)X, 8473.00

Date:  August 19, 2003

P190 Vz place 40'4 pole, | Requires clearing/slope
new P22 12+112 8.70 | 0.7m/ anchor. grading.
P191 Vz remove existing | Replace for horizontal clearance
old P23 12+162 6.00 0.0m/ pole. and from culvert.
P191 Vz place 40'4 pole, | Requires clearing/slope
new P23 12+160 8.70 | 1.4m/ anchor. grading. Primary takeoff.
P191PB Vz remove existing
old P23PB | 12+162 13.00 0.0m/ pole. Replace in conjunction w/ P191.
P191PB Requires clearing/slope
new P23PB | 12+160 15.70 | 0.0m/ Vz place 35'4 pole. | grading.
P192 Vz remove existing
old P24 12+214 5.70 0.0m/ pole. Replace for horizontal clearance.
P192 Vz place 40'4 pole, | Requires clearing/slope
new P24 12+214 8.70 | 0.9m/fill | anchor. grading.
P193 Vz remove existing
old P25 12+262 6.00 0.6m/ pole. Replace for horizontal clearance.
P193 Vz place 40'4 pole, | Requires clearing/slope
new P25 12+262 8.70 | 1.3m/ anchor. grading.
P194 Vz remove existing
old P26 12+308 7.00 1.3m/ pole. Replace for horizontal clearance.
P194 Requires clearing/slope
new P26 12+308 8.70 | 0.9m/ Vz place 40'4 pole. | grading.
P194S Vz place 35'4 pole, | New stub pole req'd for
new P26S 12+308 6.00 | 0.4m/fill | anchor. alignment/Guardrail area
P195 Vz remove existing
old P27 12+355 7.00 0.0m/ pole. Replace for horizontal clearance.
P195 Set @9.5m to avoid stub pole.
new P27 12+355 9.50 | 0.0m/ Vz place 40'4 pole. | Req'd clearing
P196 Vz remove existing
old P28 12+404 2.40 0.2m/fill | pole. Replace for horizontal clearance.
P196 Requires clearing/slope
new P28 12+406 8.70 | 0.2m/ Vz place 40'4 pole. | grading.
P196S Vz remove existing
old P28S 12+404 7.80 0.4m/fill | pole. Replace for vertical clearance.
P196S Vz place 35'4 pole, | New stub pole req'd for
new P28S 12+406 6.00 | 0.4m/fill | anchor. alignment/Guardrail area
P197 Vz remove existing
old P29 12+456 4.80 0.6m/ pole. Replace for horizontal clearance.
P197 Requires clearing/slope
new P29 12+457 8.70 | 0.3m/ Vz place 40'4 pole. | grading.
P197S Vz place 35'4 pole, | New stub pole req'd for
new P29S 12+457 6.00 | 0.4m/fill | anchor. alignment/Guardrail area
P198 Vz remove existing
old P30 12+507 5.50 0.6m/ pole. Replace for horizontal clearance.
P198 Requires clearing/slope
new P30 12+507 9.50 | 0.3m/ Vz place 40'4 pole. | grading.
P199 Vz remove existing
old P31 12+552 5.70 0.0m/ pole. Replace for horizontal clearance.
P199 Requires clearing/slope
new P31 12+552 8.70 | 0.4m/ Vz place 40'4 pole. | grading.
P199S Vz place 35'4 pole, | New stubpole req'd for
new P31S 12+552 6.00 | 0.2m/fill | anchor. alignment/Guardrail area
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Project: STP-8473(00)X, 8473.00
Date:  August 19, 2003

P200 Vz remove existing | Replace for horizontal clearance.
old P32 12+584 4.40 pole. Conflict W/underdrain
P200 Requires clearing/slope
new P32 12+584 9.60 | 0.7m/ Vz place 40'4 pole. | grading.
P201 Vz remove existing
old P33 12+629 7.10 1.4m/ pole. Replace for horizontal clearance.
P201 Requires clearing/slope
new P33 12+629 8.70 | 0.9m/ Vz place 40'4 pole. | grading.
P201S Vz remove existing
old P33.1 12+634 7.00 0.0m/ pole. Replace for vertical clearance.
P201S Vz place 35'4 pole,
new P33.1 12+634 7.00 | 0.0m/ anchor. Replace behind guardrail.
P202 Vz remove existing | Replace for horizontal/vertical
old P34 12+668 8.40 0.7m/ pole. clearance.
P202 Requires clearing/slope
new P34 12+668 9.00 | 0.7m/ Vz place 40'4 pole. | grading.
P203 Vz remove existing
old P35 12+718 8.20 0.0m/ pole. Replace for horizontal clearance.
P203 Requires clearing/slope
new P35 12+718 9.00 | 0.0m/ Vz place 40'4 pole. | grading.
P204 Vz remove existing | Replace for horizontal/vertical
old P36 12+765 7.40 1.5m/ pole. clearance.
P204 Requires clearing/slope
new P36 12+765 9.50 | 0.8m/ Vz place 40'4 pole. | grading.
P205 Vz remove existing | Replace for horizontal/vertical
old P37 12+807 5.70 1.1m/ pole. clearance.
P205 Requires clearing/slope
new P37 12+807 8.70 | 0.7m/ Vz place 40'4 pole. | grading.
P205S Vz remove existing
old P37S 12+807 8.50 0.0m/ pole. Replace for vertical clearance.
P205S Vz place 35'4 pole,
new P37S 12+807 7.00 | 0.1m/ anchor. Replace behind guardrail.
P206 Vz remove existing | Replace for horizontal clearance,
old P38 12+853 9.50 0.3m/ pole. ditching.
P206 Requires clearing/slope
new P38 12+856 8.70 | 0.3m/ Vz place 40'4 pole. | grading.
P206S Vz place 35'4 pole, | New stub pole req'd for
new P38S 12+856 7.00 | 0.0m/ anchor. alignment/Guardrail area/
P207 Vz remove existing | Replace for horizontal clearance,
old P39 12+902 8.10 2.2m/ pole. ditching.
P207 Requires clearing/slope
new P39 12+902 10.60 | 1.6m/ Vz place 40'4 pole. | grading.
P208 Vz remove existing | Replace for horizontal clearance,
old P40 12+946 8.80 1.7m/ pole. ditching.
P208 Requires clearing/slope
new P40 12+946 8.70 | 1.7m/ Vz place 40'4 pole. | grading.
P208S Vz place 35'4 pole, | New stub pole req'd for
new P40S 12+946 7.00 | 0.0m/ anchor. alignment/Guardrail area
P209 Vz remove existing
old P41 12+991 7.10 0.9m/ pole. Replace for ditching.
P209 Requires clearing/slope
new P41 12+991 8.70 | 0.6m/ Vz place 40'4 pole. | grading.
P210 P42 13+036 5.10 0.5m/ Vz remove existing | Replace for ditching.
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old pole.
P210 Vz place 40'4 pole, | Requires clearing/slope
new P42 13+036 8.70 | 1.5m/ anchor. grading.
P211 Vz remove existing | Replace for ditching. Clearance
old P43 13+080 4.50 0.0m/ pole. from Catch basin.
P211 Vz place 40'4 pole, | Requires clearing/slope
new P43 13+077.5 8.70 | 1.2m/ anchor. grading.
P211S Vz remove existing | Replace in conjunction w/P211.
old P43S 13+080 6.30 0.0m/ pole. May be eliminated.
P211S Vz place 35'4 pole, | Replace in conjunction
new P43S 13+077.5 7.00 | 0.0m/ anchor. w/P211. Maybe eliminated
P212 Vz remove existing | Replace for ditching. Clearance
old P44 13+122.5 7.00 0.5m/ pole. from Trail
P212 Vz place 40'4 pole, | Requires clearing/slope
new P44 13+123.5 8.70 | 0.0m/ anchor. grading.
P213 Vz remove existing
old P45 13+164 6.20 1.6m/ pole. Replace for ditching.
P213 Vz place 40'4 pole, | Requires clearing/slope
new P45 13+164 8.70 | 1.3m/ anchor. grading.
P214 Vz remove existing
old P46 13+216 9.60 2.2m/ pole. Replace for ditching.
P214 Vz place 45'3 pole, | Requires clearing/slope
new P46 13+216 9.60 2.2m/ anchor. grading.
P215 Vz reset 40' pole Affected by new back slope
old P47 13+270 9.40 1.0m/ pl'd in 1999 grading. Older pole rm'd.
P215S Vz place 35'4 pole, | Eliminate guying to the
new P47S 13+275.5 7.00 | 0.0m/ anchor. roadway at P215.
End of Project.

Revised 6/9/2003

Revised 6/23/2003 to reflect field review on

6/20/20083.

Revised 7/17/2003 to reflect r/'w

limitations.

Revised 7/31/2003 to show changes from Pre-coordination Mtg.

SAS
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July 21, 2003

SPECIAL PROVISION
SECTION 104
LANDSCAPING

104.5.9 Landscape Subcontractors The Contractor shall retain only Landscape
Subcontractors that are certified by the Department’s Environmental Office’s Landscape
Unit

110.2.1 Bonds 2" sentence add “The Department will require a Landscape Maintenance
Bond (See Section 110.2.3) for all 621, Landscape, Pay Items,”

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a
signed, valid, and enforceable Performance, Warranty, or Maintenance Bond complying
with the Contract, to the Department at Final Acceptance.

All Bonds shall be procured from a company organized and operating in the United
States, licensed or approved to do business in the State of Maine by the State of Maine
Department of Business Regulation, Bureau of Insurance, and listed on the latest Federal
Department of the Treasury listing for “Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies.”

The bonds shall each be in the full amount for all Pay Items for work pursuant to Section
621 - Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s
forms, on exact copies thereof, or on forms that do not contain any significant variations
from the Department’s forms as solely determined by the Department.

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s
self-help remedy provided in Section 112.1 - Default to the same extent as if all terms of
the Contract are contained in the bond(s).

Regarding claims related to any obligations covered by these bonds, the Surety shall
provide, within 60 Days of Receipt of written notice thereof, full payment of the entire
claim or written notice of all bases upon which it is denying or contesting payment.
Failure of the Surety to provide such notice within the 60-day period constitutes the
Surety’s waiver of any right to deny or contest payment and the Surety’s
acknowledgment that the claim is valid and undisputed.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period, Sec 621.0036. If
the Surety becomes financially insolvent, ceases to be licensed or approved to do
business in the State of Maine, or stops operating in the United States, the Contractor
shall file new bonds complying with this Section within 10 Days of the date the
Contractor is notified or becomes aware of such change.
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July 21, 2003

621.0036 Establishment Period Change “time of Final Acceptance” to “end of the
period of establishment” in paragraph 4 & 5.

In paragraph 7 13 2nd sentence change “Final Acceptance date” to “end of the period of
establishment”, 3" sentence change “date of Final Acceptance” to “end of the period of
establishment”.

Page 2 of 2



Town:Harrison
PIN #:8473.00
Date:2/7/03

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of 10/2 and 7/14.
(Instream work is allowed from 7/15 to 10/1.)

Stream Name(s) with Station #s:Waterway 10+670 Connecting Crystal Lake to Long Lake,
Unnamed 11+205 and Unnamed 11+290
Special Conditions: Follow BMP's

Instream work consists of any activity conducted below normal high water mark.

All activities are prohibited (including placement and removal of cofferdams) below normal high
water during the instream work window restriction, except for the following:

*  Work within a sealed and dewatered cofferdam. Maintenance pumping within a
sealed cofferdam is also allowed.

No construction activity, whether temporary or permanent, is allowed that completely blocks a
river, stream, or brook without providing downstream flow.

The contractor shall abide by all permits and conditions.



Harrison
8473(00)X
March 17, 2004

SPECIAL PROVISION

SECTION 105
General Scope of Work

The Contractor shall ensure that appropriate access to local businesses, residences,
and other property is maintained. The Contractor shall not store or park any material or
equipment that will interfere with normal business operations.

Walkway access shall be maintained at all times throughout the construction period
and during suspended periods of work. Temporary sidewalks shall be constructed as
needed or as directed by the Resident, to maintain pedestrian access and to ensure public
convenience. All such work shall be incidental to Section 652, Maintenance of Traffic.
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SPECIAL PROVISION
SECTION 105

General Scope‘ of Work
(Guardrail Areas)

[T the Com‘racz‘or disturbs any areas within the project limits
where guardrail is to be installed, the~guardrail shall be installed
on the binder layer of pavement prior 7‘o W/nfer suspensmn

as directed.

When surface paving begins in these areas, the Contractor
shall follow the special detail "A" shown below :

[ e e i e ———— i ——

e s e ) 7

7’5 mm T0O |
L FACE OF POST

|
[ SURFACE CRS

DETAIL "A"
CAPPLIES TO ALL
GR AREAS




January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”

lofl



Harrison
8473(00)X
February 18, 2004
SPECIAL PROVISION
SECTION 107
TIME

(Limitation of Operations)
and
(Supplemental Liquidated Damages)

Where existing pavement is excavated or covered by fill as a part of the general grading
operations prior to November 15, 2004, the binder course of the hot mix asphalt shall be
installed and completed on or before November 15, 2004. Supplemental liquidated
damages shall be assessed the Contractor in the amount of Five Hundred Dollars
($500.00) per day for each calendar day, beginning November 16, 2004 that above stated
binder course remains incomplete. This assessment of supplemental liquidated damages
shall be in addition to the liquidated damages per working day, as specified in Section
107 of the Standard Specifications.

Grading operations which excavate or fill over existing pavement being used to carry

traffic shall be suspended on November 15, 2004 and not be resumed until the Spring of
2005.
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Harrison
8473(00)X
March 15, 2004
SPECIAL PROVISION
SECTION 107
TIME

(Limitation of Operations)
and
(Supplemental Liquidated Damages)

The Contractor shall have the “in town” section complete from Sta. 10+140 to
Sta. 11+140 on or before June 17, 2005. Supplemental Liquidated Damages shall be
assessed to the Contractor in the amount of $1,000.00 per day, for each calendar day that
the above section of work remains incomplete.

Assessments of Supplemental Liquidated Damages shall continue until the “in town”
section of work is satisfactorily completed.
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Harrison
8473(00)X
March 15, 2004

SPECIAL PROVISION
SECTION 107

TIME
(Suspension of Work)

Work shall be suspended from July 14" thru July 18™ 2004 and July 6 — July 10,
2005 for Harrison’s Old Home Days. There shall be no work during this time frame. In
addition, the in town section from Sta. 10+140 to Sta. 11+140 shall be left in an
acceptable manner for the celebration as determined by the Resident for the 2004 season,
and complete for the 2005 season.

1of1l



Harrison
8473(00)X
March 26, 2004

SPECIAL PROVISION
SECTION 107
TIME

The specified contract completion date is December 30, 2005.
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January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “ A letter stating the amount..... DBE goas.” with “DBE God Attainment
Veification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 Location and Time Add the following sentence “ As aminimum, the Bidder will submit
a Bid Package consgting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submisson of Bid Bond Vdidaion Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the firg paragraph by the addition of the following as the second sentence: “The
Contractor is aso responsible for providing construction centerline, or close reference points,
for al Utility Facilities relocations and adjustments as necessary to complete the Work.”
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January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphdt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the fallowing to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 Genera Add the following: “If aHoliday occurs on a Sunday, the following Monday
shdl be consdered aHoliday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords*...Délivered on or near the Work Site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “ There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjusments may be made for substantid changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “subsections (A) -
(E)”
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January 20, 2004
Supersedes December 8, 2003

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be

edablished by mutud Agreement for compensable items lisged in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shal accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work reating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to

compensation for the following items, with repect to agreed upon Unit or Lump Sum Prices:

1.

2.

Labor expenses for non-salaried Workers and salaried foremen.

Cogtsfor Materias.

A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actua Costs.

Costsfor extended job-ste overhead.
Time

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “ Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rentd rate, including dl records thet are
rdevant to the Actud Cods induding rentd Receipts, acquidtion codts, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “ Equipment leased by the Contractor for Force Account

Work and actudly used on the Project will be pad for at the actud invoice amount
plus 10% markup for administretive costs.”
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Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that
utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a QCP
Adminigrator; in the find sentence, change “...catified as a Plant Technician or Paving
Inspector...” to “...certified as a Quaity Assurance Technologist...”

401.201 Method A Under a Lot Size, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the fallowing: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specid Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill beincluded in the previous
lot if less than one-hdlf the Size of anormd lat. If grester than one-hdf the normd lot sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Relection by Resident Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is lessthan 0.80...... ”

502.0503 Quality Assurance Method B - Relection by Resident Change the first sentence to
read: “ For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
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SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to“...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materids Change “Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “ Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shdl be as stated on the plans.
Coarse aggregate....”

535.26 Latera Podt-Tensoning Replace the fird paragreph; “A find tenson...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for al materias and methods.
Otherwise, post-tensoning shdl be in accordance with PCl standards and sl provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”

SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09”

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

Page 5 of 12



January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....."” Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement Section (C)
Title Replace “Non-woven” in title with “ Eroson Control”.
First Paragraph: Replace first word “Nor-woven” with “\Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shdl be repaired immediady.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Eroson Control”
Pay Item 620.59: Replace “Non-woven” with “Erason Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shall be warranteed againgt leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from normd or
the foundation is spdling within the first two years, the Contractor shdl replace the foundation
at no extracost.”
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SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Eroson and Pallution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visble
evidence of excessve dust problems, as determined by the Resident, will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resdent or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under this item. Additiond pendties may adso be assessed in accordance with Specid
Provison 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shdl provide a
fully functional desktop copier...” to“....desktop copier/scanner...”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.8.2 Other Items Replace the lagt paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Eroson and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under thisitem.”
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SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Agaregate for Base and Subbase Deete the fird paragraph: “The materid shal
have...” and replace with ‘The materid shdl have a minimum degradetion vaue of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Vaue (March 2002 version), except that the reported degradation vaue will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [¥2
in] deve and is retained on the 2.00 mm [No. 10] seve, minus any reclamed asphdt pavement
used.”

703.07 Agaregates for HMA Pavements Delete the forth paragraph: “The composite blend
shdl have...” and replace with “The composite blend, minus any reclaimed asphdt pavement
used, shdl have aMicro-Deva vaue of 18.0 or less as determined by AASHTO TP 58. In the
event the materid exceeds the Micro Devd limit, a Washington Degradation test shdl be
performed. The materid shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Vaue (March 2002 version) except that the reported degradation vaue will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] seve and is retained on the 2.00mm [No 10] seve, minus any reclamed asphalt
pavement used.”

703.22 Underdrain Backfill Materia Change the first paragraph from “...for Underdrain Type
B...” to“...for Underdrain TypeB and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Stedd Strand Change the second paragraph from “...shdl be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)..."

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add thefallowing:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensons and to the
following specification requirements for the designated materids.

Gray iron cadtings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Page 8 of 12



January 20, 2004
Supersedes December 8, 2003

Carbon sted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.

Structurd gted shdl conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shadl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shdl conform to plan dimensions and the meta to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps Steps for catch basins and for manholes shdl
conform to ASTM C478M [ASTM C478], Section 13 for ether of the following meterid:

(8 Aluminum seps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Sted reinforcing bar with injection molded plagtic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Hashing Lights Hashing Lights shal be power operated or battery operated as
specified.

(a) Power operated flashing lights shdl consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
sgnd indications within an angle of a least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two dircuit flasher controllers with a two-circuit filter capable of providing dternate
flashing operations a the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgna lamps with sockets congtructed to
properly focus and hold the lamp firmly in pogtion.

The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shild thelens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shal have a maximum diameter at the point of contact with
the lens of gpproximately 200 mm [8in).

The lens shdl congst of around one-piece convex amber materid which, when mounted,
shdl have a visble diameter of gpproximatey 200 mm [8 in]. They shdl didribute light
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and not diffuse it. The didribution of the light shdl be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intensity portion with narrow didtribution for long distance throw and a larger low
intengty portion with wide digtribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shal be sdf- illuminated by an dectric lamp behind the
lens. These lights shdl dso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirdy enclosed in acase. A locking device
must secure the case. The light shall have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizontal dimenson shdl be 5 degrees
eech dde of the horizontd axis. The effective intengty shdl not have an initid vdue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertical axis and 5 degrees each Sde of the horizontd axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [%2in] minimum
width around the periphery. The lens shdl be ydlow in color and have aminimum reative
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmission requirements of this specification. The case containing the batteries and
circuitry shal be congructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick stedl [No. 18 U.S. Standard Gage Steel]. The housing and
the lens frame, if of meta shal be properly cdeaned, degreased and pretreated to

promote adhesion. It shdl be given one or more coats of ename which, when dry shdll

completely obscure the metd. The enamd coating shdl be of such qudity that when the
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shdl be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
weep hole to alow the escape of moisture from condensation.  Photod ectric controls, if
provided, shal keep the light operating whenever the ambient light fals below 215 Ix [20
foot candleg. Each light shdl be plainly marked as to the manufecturer's name and

modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing. All necessary random samples shal ke
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.
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712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, TypeK] or better.

712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shdl be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or anima consumption.

712.34 Non-metdlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shal be of the same materid.

712.341 Metallic Pipe Metdlic pipe shall be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shdl be hot dip galvanized. Pipe deeve splices shdl be welded
oliceswith full penetration weld before gavanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl conast of a minerd filled
thixotropic, flexible epoxy resn having apot life of approximaedy one hour & 10°C
[50°F]. The grout shall be an gpproved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedant shal be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shdl be of the grade
required for the wearing course, or shal be Viscosty Grade AC-20 mesting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shdl conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be ether crushed rock or crushed gravel.

The minerd condtituents of the bituminous mixture shal be Szed and graded and combined in a
compogite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal meet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.
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712.38 Stone Slab Stone dabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structurd integrity and be of
smooth splitting character. Naturd color varigtions characteristic of the depost will be
permitted. Exposed surfaces shdl be free from drill holes or indications of dill holes. The
granite dabsin any one section of backdope must be dl the same finish.

The granite dabs shdl be scabble dressed or sawed to an approximatdly true plane having no
projections or depressons over 13 mm [Y2 in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shdl be pitched so that the arris line is uniform throughout the length of
the ingtdled dabs. The sides shal be square to the exposed face unless the dabs are to be set
on aradius or other pecid condition which requires that the joints be cut to fit, but in any case
shdl be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shdl show in the joint for the full exposed height.

Liftpin holesin dl sdeswill be alowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder a the rate of 2.3 kg/unit [5 Ib/unit].”
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Harrison
8473(00)X
March 17, 2004

SPECIAL PROVISION
SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

The concrete wearing surface on the in town old Harrison Bridge shall be
removed full depth, by equipment that will not damage the bridge deck in any way.

The use of heavy equipment (excavator, back hoe, track mounted hoe —
ram etc...) will not be allowed as determined by the Resident.

Removal of any reinforcing steel in the bridge wearing surface will be
considered incidental to item 202.30.
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Route 117 - Harrison, Maine
Project No. STP-0008-8473(00)X
December 16, 2002

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(CONTAMINATED SOIL AND GROUNDWATER MANAGEMENT)

General. The work under this specification, shall be performed in conformance
with all the procedures and requirements described herein for the following activities:
contaminated soil handling, reuse, temporary stockpiling, transportation, storage and
disposal and contaminated water handling, storage, treatment, and disposal. This
specification also addresses contaminated soil location, identification and classification.
The intent of this specification is to ensure that any contaminated soil and/or water
encountered during construction will be managed in a manner that protects worker health
and safety, public welfare and the environment.

Environmental Site Conditions. The Maine Department of Transportation’s
Environmental Office (MDOT’s-ENV.) has conducted a series of assessments related to
the Route 117 Highway Improvement Project in Harrison. An initial Phase |
Environmental Assessment for the project corridor was completed to obtain a general
understanding of the environmental conditions of the project area. Data garnered from
this assessment was used to design a Modified Phase II Contamination Assessment for
the project.

The primary focus of the assessments was to evaluate the type and extent of
subsurface contamination along the project corridor. The Phase I Assessment included a
review of relevant Maine Department of Environmental Protection’s (MDEP’s) and
Environmental Protection Agency’s (EPA’s) databases and field reconnaissance of the
project area. Underground utility representatives and other knowledgeable individuals
were also queried for further information regarding environmental conditions within the
project corridor. During Phase II, test borings were advanced along the project’s length
for investigative purposes. During the advancement of these borings, an area with
impacted soil was identified and its aerial extent delineated through the use of a photo-
ionization detector (PID). A PID was used to test soil boring grab samples for volatile
organic compound (VOC) concentrations indicative of petroleum products. (See
Identified Areas Of Contamination below). A sample for laboratory testing was taken to
further aid in evaluating subsurface conditions. The results of these investigations are
available for review from the Hydrogeologist at MDOT’s Environmental Office in
Winthrop (207-624-3100).



Identified Area of Contamination. The subsurface explorations advanced in the
Phase II portion of the contamination assessment identified one area of soil
contamination. This area, designated Area A is defined as along Route 117, in front of
The Village Tie-Up store and gas station, from approximately Station 10+640 to Station
10+660. Soil contamination within Area A is likely related to past use and storage of
petroleum at the previously referenced facility.

Subsurface soil samples were collected from the explorations in Area A and
screened with a photo-ionization detector (PID). This screening displayed PID values
from O ppm gasoline cquivalents t01454 ppm gasoline cquivatens. Based on the PID data, a soil sample was
collected from an exploration located at Station 10+646, 4.5 m right of centerline, from a
depth of approximately 0.3 and 1.3 m below ground surface. The sample was submitted
for laboratory analysis for gasoline range organics (GRO). The laboratory data indicates
soil at this location has a GRO concentration of 600 mg/kg. GRO at this concentration
define the soil as special waste per State remedial guidelines requiring special handling
and/or disposal/treatment during construction.

Identifying and Screening Contaminated Soil and Groundwater. ~ Within the
contaminated section designated Area A, excavated soils will be classified by the
Engineer (or an MDOT-ENYV representative) through use of photo-ionization detector
(PID) field screening. Field screening with a PID shall be performed according to the
MDEP “Jar/Poly Bag Headspace Technique” contained in Appendix Q of Regulations for
Registration, Installation, Operation and Closure of Underground Oil Storage Facilities,
Chapter 691 (MDEP 12/24/96) and using MDEP’s September 1997 calibration set-
points.

The excavated soils shall be classified as Group 1, Group 2 or Group, 3.

Group 1 soils shall have photo-ionization detector (PID) field screening
measurements indicating relative concentrations of volatile organic compounds
(VOCs) less than or equal to 20 parts per million (ppm) as measured in the soil
headspace.

Group 2 soils shall have PID field screening measurements indicating VOC
concentrations greater than 20 ppm and less than or equal to 500 ppm and contain
no “petroleum saturated” soils or free-phase petroleum product.

Group 3 shall have PID field screening measurements indicating VOC headspace
concentrations greater than 500 ppm or be “petroleum saturated.” Analysis to
determine “petroleum saturation” shall be performed according to MDEP guidance
in Procedural Guidelines for Establishing Standards for Remediation of QOil
Contaminated Soil and Ground Water in Maine (MDEP, 1/11/95).



Handling and Disposition of Soil Materials. = Within Area A, soil material
excavated during construction shall be handled as follows:

Group 1 soils are not considered contaminated. Thus, special handling and
disposal are not required for these soils.

Group 2 soils shall be placed back into the their excavation/trench section of
origin. The Contractor shall make every attempt to side cast any Group 2 soils
next to their excavation site. Upon completion of the given constructional feature,
the Group 2 soils shall be placed back into the excavation. Group 2 materials not
handled in this manner shall be considered Surplus Group 2 soils. Surplus Group
2 soils must be disposed of or treated at a facility licensed by the MDEP to accept
petroleum contaminated special waste. The Contractor shall arrange and
undertake disposal of all Surplus Group 2 soils at the nearest landfill or treatment
facility licensed to accept petroleum contaminated special waste. The Contractor
is solely responsible for obtaining the associated permits and approvals for the
disposal or treatment of the Surplus Group 2 soils from all relevant Municipal,
State, and Federal agencies at no additional cost to the State. Notification shall be
given to the Engineer once approval is granted for the acceptance of this material
at the off site facility. No removal of Surplus Group 2 soils from the project shall
occur without prior approval by the Engineer. If any Surplus Group 2 soils
cannot be transported to the pre-approved, properly licensed facility within 8
hours of their excavation, they must be placed in a Temporary Secure Stockpile
Area somewhere within the project limits (See Temporary Secured Stockpile Area
below).

Group 3 soils are highly contaminated and must be disposed of or treated at a
facility licensed by the MDEP to accept petroleum contaminated special waste.
The Contractor shall arrange and undertake disposal of all Group 3 soils at the
nearest landfill or treatment facility licensed to accept petroleum contaminated
special waste. The Contractor is solely responsible for obtaining the associated
permits and approvals for the disposal or treatment of the Group 3 soils from all
relevant Municipal, State, and Federal agencies at no additional cost to the State.
Notification shall be given to the Engineer once approval is granted for the
acceptance of this material at the off site facility. No removal of Group 3 soils
from the project shall occur without prior approval by the Engineer. If any Group
3 soils cannot be transported to the pre-approved, properly licensed facility within
8 hours of their excavation, they must be placed in a Temporary Secure Stockpile
Area somewhere within the project limits (See Temporary Secured Stockpile Area
below).

The Engineer is responsible for signing all manifests required to transport and
dispose of contaminated soil.



Temporary Secured Stockpile Area. Direct transport of Surplus Group 2 or
Group 3 soils to a pre-approved management facility is recommended. However, should
the Contractor temporarily store any Surplus Group 2 or Group 3 soils at the site for more
than 8 hours following excavation, they must be placed into a properly constructed
Temporary Secured Stockpile Area. The Temporary Secured Stockpile Area must be
constructed as defined herein and must be approved by the Engineer prior to its use.

The Contractor shall install a continuous one-foot (0.30 m) high compacted soil
berm around the Temporary Secured Stockpile. The Temporary Secured Stockpile shall
be placed on a liner of 20-mil polyethylene and securely covered with 20-mil
polyethylene. The polyethylene liner and cover shall be placed over the soil berm and be
installed to ensure that precipitation water drains directly to the outside of the berm
perimeter while leachate from the contaminated soil is retained within the stockpile. The
Temporary Secured Stockpile and soil berm shall be enclosed within a perimeter of
concrete Jersey barriers or wooden barricades. The area within the Jersey barriers (or
wooden barricades) shall be identified as a "restricted area" to prevent unauthorized
access to the contaminated soils.

Temporary Secured Stockpile Area - Materials.

A. Polyethylene. Polyethylene used for liner and cover in the Temporary Secured
Stockpile Area shall have a minimum of 20-mil thickness and shall meet the
requirements of ASTM D3020.

B. Common Borrow. Fill used in the construction of the Temporary Secured
Stockpile Area soil berm shall consist of Common Borrow and meet the
requirements of Section 703.18

C. Concrete Barriers or Wooden Barricades. Concrete barriers or Wooden
Barricades to form the sides of the Temporary Secured Stockpile Area shall meet
the requirements of Section 526 or 652.05.

Health and Safety/Right-to-Know. All Contractors and Subcontractors are
required to notify their workers of the history of the site and contamination that may be
present and to be alert for evidence of contaminated soil and groundwater. Additionally,
the Contractor shall notify the Engineer at least three business days before commencing
any excavation in the area of contamination defined as:

e Area A: Along Route 117, in front of The Village Tie-up, from approximately
Station 10+640 to Station 10+660.

The Contractor shall prepare a site specific Health and Safety Plan (HASP) for its
workers and subcontractors who may work in Area A. A Qualified Health and Safety



Professional shall complete the HASP. The Qualified Health and Safety Professional
will be an expert in field implementation of the following federal regulations:

29 CFR 1910.120 or Hazardous Waste Operations and
29 CFR 1926.65 Emergency Response

29 CFR 1910.134  Respiratory Protection

29 CFR 1926.650  Subpart D - Excavations

29 CFR 1926.651 General Requirements

29 CFR 1926.652  Requirements for Protective Systems

The Contractor shall designate a Hazardous Waste Operations “Competent
Person” to provide direct on-site supervision plus health and safety monitoring for work
in the contaminated section. The Competent Person shall have certified training and
experience in field implementation of the aforementioned regulations. The Competent
Person shall have the authority to designate areas as contaminated for the purposes of
Worker Health and Safety. The Competent Person shall also have the authority to stop
work in contaminated areas if hazardous conditions arise or if work practices do not
comply with the HASP.

Workers and subcontractors working in Area A shall be trained in Health and
Safety procedures according to the Occupational Safety and Health Administration
(OSHA) regulations for Hazardous Waste Operations and Emergency Response, be
current in their annual OSHA refresher course and be medically monitored in compliance
with applicable OSHA regulations.

Work inside contaminated trench sections may be subject to OSHA's permit-
required confined space regulations under 29 CFR 1910.146.

Submittals. The Contractor shall submit a site specific Health and Safety Plan
(HASP) to the Engineer at least two weeks in advance of any excavation work on the
project.

Health and Safety Monitoring. Within Area A, the Contractor’s designated
Competent Person shall monitor the worker breathing zone for those constituents
specified in the Contractor’s HASP. The Contractor shall provide all required health and
safety monitoring equipment.

Trench and Underdrain/Stormdrain Design in Contaminated Sections. Between
Stations 10+640 and 10+660 (Area A), solid, Option III, non-perforated culvert pipe




shall be used instead of perforated pipe to minimize the potential for the infiltration and
transportation of contaminated groundwater within the underdrain/stormdrain system.

Seepage control dikes (SCD) shall be installed every 15 m along the
underdrain/stormdrain pipe trench in the area of soil contamination and shall include a 15
m buffers at each end. Within Area A, soil contamination is anticipated between Stations
10+640 to 10+660, hence the SCD centers should fall at approximately stations 10+625,
10+640, 10+655, and 10+670 (near Mill Brook), plus on both sides of any utility trenches
that intersect the drainage trench between Stations 10+625 and 10+670.

The SCDs shall consist of a mineral clay material with a liquid limit of equal to or
greater than 24 and a natural moisture content of at least 20 %. The clay should be
placed in dry excavations in 150 mm (6 inch) maximum, thick lifts and compacted to
90% of the maximum dry unit weight as determined by AASHTO T99 (Standard
Proctor). The seepage control dikes shall be 1.5 meters (5 feet) long; be in intimate
contact with the trench floor, trench walls, and circumference of the pipe; and extend up
to the bottom of the road base. The excavated existing road base or similar material may
be placed on top of the seepage control dikes. The Contractor shall take care to ensure
that no voids or uncompacted soil is left beside or beneath the Option III culvert pipe.

Dewatering. Groundwater may be encountered during excavation work within
Area A. If groundwater removal becomes necessary to complete work within Area A, it
will be treated as “contaminated” water. The Contractor shall inform the Engineer before
any dewatering commences. The “contaminated” water shall be pumped into a
temporary holding tank(s). The Contractor will be responsible for the procurement of
any holding tank(s). Any testing, treatment and/or disposal of the stored contaminated,
water shall be undertaken by the Contractor in accordance with applicable Federal, State
and local regulatory requirements.

On-Site Water Storage Tanks - Materials. If dewatering within the identified
contaminated area becomes necessary, the holding tanks used for temporary storage of
contaminated water pumped from excavations shall be contamination-free and have a
minimum capacity of 7,500 liters (2,000 gallons).

Dust Control. The Contractor shall employ dust control measures to minimize
the creation of airborne dust during construction process in potentially contaminated
areas. As a minimum, standard dust control techniques shall be employed where heavy
equipment and the public will be traveling. These may include techniques such as
watering-down the site or spreading hygroscopic salts.

Unanticipated Contamination. If the Contractor encounters previously
undiscovered contamination or potentially hazardous conditions related to contamination,




the Contractor shall suspend work and secure the area. The Contractor will then notify
the Engineer immediately. These potentially hazardous conditions include, but are not
limited to, buried containers, drums, tanks, “oil saturated soils”, strong odors or the
presence of petroleum sufficient to cause a sheen on the groundwater. The area of
potential hazard shall be secured to minimize health risks to workers and the public and
to prevent a release of contaminants into the environment. The source of any suspected
contamination shall be evaluated by the Engineer (or MDOT’s-ENV representative). As
appropriate, the Engineer will notify the MDEP’s Response Services Division in Portland
and MDOT’s Environmental Office. The Town of Harrison’s Fire Department and the
Maine Fire Marshall’s Office must also be notified prior to removal of buried storage
tanks and associated piping. The Contractor will evaluate the impact of the hazard on
construction, amend the HASP if necessary, and with the Engineer’s approval,
recommence work in accordance with the procedures of this Special Provision.

Method of Measurement. There will be no measurement for identification and
environmental screening of contaminated soil material (this will be done by the Engineer
or MDOT-ENYV representative).

Measurement for the development of a Health and Safety Plan (HASP) and
providing health and safety equipment and personnel shall be by lump sum.

Measurement of the treatment or disposal of Surplus Group 2 and Group 3 soils
will be by the Mega Gram of Special Excavation.

There will be no measurement for construction of a Temporary Secured Stockpile
Area. Construction of a Temporary Secured Stockpile Area, if necessary, is considered
incidental to project construction. There will be no measurement for hauling Surplus
Group 2 material or Group 3 soils to the Temporary Secure Stockpile area or placement
and removal of Surplus Group 2 or Group 3 soils in or out of the Temporary Secure
Stockpile area. All hauling and any subsequent management/placement of contaminated
soils are considered incidental to project construction.

There will be no measurement for additional laboratory testing of contaminated
soil that is required by the landfill or treatment facility. Testing is incidental to the
disposal of Special Excavation.

There will be no measurement for installation of the seepage control dikes. The
seepage control dikes are considered incidental to installation of the storm water drainage
system in Area A.

Measurement for the following items shall be according to Subsection 109:04
(“Change Order”/Force Account): any necessary contaminated water holding tank(s);
and treatment or disposal of any contaminated water.



Basis of Payment. There will be no payment for the identification and
environmental screening of contaminated soil material (this will be done by the Engineer
or MDOT-ENYV representative).

Payment for the development of a Health and Safety Plan (HASP) and providing
health and safety equipment and personnel shall be by the lump sum

Payment for disposal or treatment of contaminated Surplus Group 2 and Group 3
soils at a MDEP licensed facility shall be by the Mega Gram of Special Excavation.

There will be no payment for the construction of the Temporary Secured
Stockpile Area or hauling/management/placement of contaminated soils to the
Temporary Secured Stockpile Area. The Temporary Secured Stockpile Area shall be
considered incidental to project construction.

Payment for the following items shall be according to Subsection 109:04

(“Change Order”/Force Account): any necessary contaminated water holding tank(s);
and treatment or disposal of any motor fuel contaminated water.

Pay Item Pay Unit

203.2312 Health and Safety Plan (HASP) L.S.

203.2333 Disposal of Special Excavation M.G.



August 30, 1995
Supersedes May 20, 1991

SPECIAL PROVISIONS
SECTION 304

AGGREGATE BASE AND SUBBASE COURSE
(Aggregate Subbase)

If the Contractor wishes to route public traffic over the completed Aggregate Subbase
Course for a period of time greater than 24 hours, the Aggregate Subbase Course shall be
constructed with a minimum 50 mm [2 in] surcharge above the design grade. Whenever
the surcharge is used, it shall be constructed with material meeting the requirements of
Section 703.06(b), Type D Aggregate. Also, whenever, the surcharge is used, it shall be
placed on all the Aggregate Subbase Course subjected to public traffic. When the
surcharge is removed, it may be placed in driveways, sidewalks, approach roads, or the
outer portions of the shoulders. Removal of the surcharge shall be followed immediately
in succession by the fine grading of the aggregate subbase and construction of the next
course.

The furnishing, placing, maintaining, and removal of the surcharge will not be paid for
directly, but will be considered incidental to the Aggregate Subbase Course pay item.

If salvaged bituminous pavement is placed as the top layer of the aggregate subbase
course, a surcharge is not required.
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SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description Thiswork shdl conss of the remova of dl bituminous pavement from the existing roadway,
hauling the bituminous pavement to an approved location, and processing as per Section 310.020. The gravel base
of the existing roadway shal be regarded and compacted to the tolerances shown on the typicals, or as directed by
the Resident.

All plant mixed recycled asphat pavement shal be placed in one or more courses on an approved base and in
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses
indicated on the plans, or as established by the Resident. Excess recycled materia not used in the PMRAP process
will become the property and responsibility of the contractor.

MATERIALS

310.020 Composition of Mixture The mixture shal be composed as directed in the job mix formula. The recycled
agphalt pavement shdl be processed by the Contractor so al materid will be no larger than 37.5 mm [1.5 in] and
stockpiled so as to minimize segregation. The stockpile shall be free of any materids not generdly considered to be
agphalt pavement. If additiona materid is required, the materia will be supplied by the State or acquired from the
Contractor through the Contract Modification process.

A job mix formula shdl be furnished by the Department establishing the percentage of emulsified asphdt cement,
Portland Cement, aggregate, and water to be usad in the mixture. The IMF additive proportions will be verified by
taking a second recycled materia sample once the stockpiles have been constructed.

Emulson, water, aggregate and Portland Cement shdl be added in percentage by weight and verified by tank
checks done in accordance with the minimum qudlity control frequencies. Cement additive may be donein dry form
or introduced as a cement durry.

310.021 Emuldfied Asgphdt The emulsfied asphat shdl be grade MS-2, MS-4, CSS-1, or HFM S-2 medting the
requirements of Section 702.04 - Emulsfied Asphdlt.

310.022 Portland Cement Portland Cement shal be Type | or 11 meeting the requirements of AASHTO M85-89.

310.023 Water Water shdl be cdean and free from ddeterious concentrations of acids, dkalis, sdts or other
organic or chemica substances.

310.024 New Aggregate New aggregate, if required by the contract or job mix, shal meet the requirements of
Section 411.02 - Untreated Aggregate Surface Course.

EQUIPMENT

310.030 Mixing Plant The mixing plant shdl be of sufficient capacity and coordinated to adequately handle the
proposed congtruction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shal beused. If a
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drum mixing plant is used it shal meet the requirements of Section 401.07. The mixing plant shdl be cgpable of
producing a uniform mixture meeting the requirements of the job mix formula

310.031 Hauling Equipment Trucks used for hauling the mixture shal meet the requirements of Section 401.08.

310.032 Bituminous Pavers Pavers shall meet the requirements of Section 401.09.

310.033 Rallers Rollers shal meet the requirements of Section 401.10.

CONSTRUCTION REQUIREMENTS

310.040 Mixing The recycled asphat pavement shdl be ddivered to the mixer & a temperature of not lessthan
10°C [50°F]. The emulsfied asphdt shal meet the mixing temperature requirements listed in Section 702.05 -
Application Temperatures. Recycled pavement and emulsified asphdt, and cement shdl be proportioned and the
mixing time set to produce a nixture in which uniform didribution of the emulsfied asphdt and coating of the
recycled pavement is obtained.

If a drum type mixing plant is used, the recycled asphdt pavement may be hegted prior to being mixed with the
emulsfied agphdt to atemperature not to exceed 90°C [195°F].

Following mixing, the recycled asphdt pavement materid shdl be stockpiled and incorporated into the work. The
materid shal not be stockpiled for longer than 24 hours.

310.041 Westher Limitations The plant mixed recycled asphdt pavement shdl be performed when:

a PM-RAP operations will be alowed between May 15" and September 15" indusivein Zone 1 - Aress
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Cdais. Foaming
operations will be alowed between May 1% and September 30" indusive in Zone 2 - Aress south of
Zone 1 including the US Route 2 and Route 9 boundaries.

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the
recyding location, is 10°C [50°F] and rising.

c. When thereisno standing water on the surface.

d. During generdly dry conditions, or when weather conditions are such that proper pulverizing, adding,
mixing, and curing can be obtained using proper procedures, and when compaction can be
accomplished as determined by the Resident.

e.  When the surface is not frozen and when overnight temperatures are expected to be above 0°C [32°F].

310.042 Spreading and Finishing The mixture shal be spread and finished in accordance with Section 401.15.
Totd layer thickness greater than 100 mm [4 in] will be placed in 2 lifts,

310.043 Compaction Compaction of the mixture shal be in accordance with Section 401.16. Rolling may be
delayed to avoid latera displacement as directed by the Resident. See aso Section 310.051.

310.044 Joints Joints shdl be congtructed in accordance with Section 401.17.
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310.045 Surface Tolerances The surface tolerances shal be as specified in Section 401.101, except that the
maximum dalowable variation shdl be 0 mm [? in]. The surface tolerance in existing gravel areas covered by
PMRAP, with no additiona gravd, shdl be+ 10 mm[? in].

TESTING REQUIREMENTS

310.050 Quadlity Control The Contractor shal operate in accordance with the approved Quality Control Plan
(QCP) to assure a product meeting the contract requirements. The QCP shal meet the requirements of Section
106.6 - Acceptance and this Section. The Contractor shal not begin recycling operations until the Department
approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shdl hold a Pre-recycle conference
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic
control. A copy of the QC random numbers to be used on the project shdl be provided to the Resident. All fidd
and plant supervisors including the responsible onste recycling process supervisor shdl attend this meeting.

The QCP shdl address any items that affect the qudity of the Recycling Process including, but not limited to, the
following:

a JMF(s).

b. Mixing detalls, pugmill type, production rates, materia processng.

c. Make and type of paver(s).

d. Make and type of rollersincluding weight, weight per inch of sted whed's, and average contact pressure

for pneumatic tired rollers,

Teding Plan.

f.  Transportation including process for ensuring that truck bodies are clean and free of debris or
contamination that could adversdly affect the finished product, type of release agent used (if required)

g. Laydown operations including procedures for mix desgn modification, avoiding recycling and curing in
inclement weather, materid yidd monitoring, methods to ensure that segregation is minimized,
longitudina joint condruction, procedures to determine the maximum rolling and placing speeds based
on fidd qudlity control, and achieving the best possible smoothness.

h. Methods for protecting the finished product from damage and procedures for any necessary corrective
action.

i. Method of grade checks.

j. Examplesof Qudity Control forms.

k. Name, responghilities, and qudifications of the Responsble onsite Recycling Supervisor experienced
and knowledgeable with the process.

I.  Method for cdibration/verification of dengity gauge.

m. A note that al testing will be done in accordance with AASHTO and MDOT/ACM procedures.

n. Stockpile procedures including method of moisture control.

o

The Project Superintendent shal be named in the QCP, and the responsibilities for successful implementation of the
QCP shdl be outlined.
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The Contractor shdl sample, test, and evaluate the PMRAP process in accordance with the following procedures
and minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 300 m [1000 ft] / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end of
each days operation

Yield of dl materids (Both the

daly yied and yidd since last 4 per day a evenintervas
test)

The Contractor shdl submit al QC test reports and summaries in writing, Sgned by the appropriate technician, and
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when
otherwise noted in the QCP due to locd redtrictions. The Contractor shal make al test results, including randomly
sampled densties, available to the Department onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

a. The computed yield differs from the gpproved Job Mix Formula by 10% or more.
b. The Contractor fails to follow the approved QCP.
c. The Contractor failsto achieve 98% density after corrective action has been taken.

Recycling operations shal not resume wntil the Contactor and the Department agree on the corrective action to be
taken.

310.051 Test strip The contractor shall assemble dl items of equipment for the recycling operation on the first day
of the recycling work. The Contractor shall congtruct a test strip for the project a a location approved by the
Resident. The test strip section is required to:

a. Demondrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these specid provisons,

b. Determine the effect on the grading of the recycled materia by varying the forward speed of the paving
mechine; and;

c. Determine the sequence and manner of rolling necessary to obtain the compaction requirements and
edtablish atarget TMD. The Contractor and the Department will calibrate their respective gauges at this
time.

Thetest gtrip shdl be at least 100 m [300 ft] in length of afull lane-width (or a haf-road width).

Full PMRAP production will not begin until an acceptable test strip has been congiructed. If atest Strip fails to meet
the requirements of this specification, the Contractor will be required to repair or replace the test strip to the
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satisfaction of the Resdent. Any repairs, replacement, or duplication of the test strip will be at the Contractor’s
expense.

Quadlity Assurance dendty testing of the recycled materid will be performed by the Department using the nuclear
method. After the test dirip has been placed, it will be rolled as directed until the nuclear density readings show an
increase in dengty of less than 16 kg/m? [1 pcf] for the find four roller passes. The test strip density will be used as
the target dengty for the recycled materia. The remaining PMRAP materid shdl be compacted to a minimum
dengty of 98% of the target dendity as determined in the control section.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Dengity 1 per 600 m [2000 ft] / lane ASTM D 2950

310.052 Repairs Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from
damage caused by traffic, weather or environmental conditions, or caused by the Contractor's operations or
equipment, shdl be completed at no additiona cost to the Department.

Low areas will be repaired using a hot mix agphdt shim course. Areas up to 25mm [1 in] high can be repaired by
milling or shimming with hot mix asphat. Areas higher than 25mm [1 in] will be repaired usng a hot mix asphat
shim. All repair work will be done with the Resident’ s approval at the Contractor’ s expense.

310.06 Curing No new hot mix asphat pavement or additiona layers of PM-RAP shdl be placed on the recycled
asphat pavement until a curing period of (4) four days has eapsed. The curing period starts once the PM-RAP has
been placed in the roadway. When weether conditions are unfavorable, the curing period may be extended by the
Resident.

310.07 Method of Measurement Plant Mixed Recycled Asphat Pavement shall be measured by the square meter
[square yard].

310.08 Basis of Payment The accepted quantity of Plant Mixed Recycled Asphat Pavement will be paid for at the
contract unit price per square meter [square yard], complete in-place which price will be full compensation for
furnishing dl equipment and bbor for removing existing pavement, regrading and compacting existing gravel base,
processing, mixing, testing, placing, and compacting, excess materid relocation, and for dl incidentals necessary to
complete the work.

Payments will be made under:

Pay Item Pay Unit
310.23 - 75mm [3in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.24 - 100mm [4 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.25 - 125mm [5 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement Square Meter [yd?]
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Harrison
STP-8473(00)X

Route 117
March 16, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. of Grad. Item Bit Cont. Total No. Of Comp.
Course Design Number % of Mix Thick Layers Notes

Full Construction Sections
Mainline Travelway and Shoulders
Wearing 12.5 mm 403.208 N/A 45mm 1 4,7
Base 19.0 mm 403.207 N/A 60mm 1/more 4,7.11,15

Full Construction Sections
Angled Parking Area

Wearing 12.5 mm 403.208 N/A 45mm 1 4,7
Base 19.0 mm 403.207 N/A 60mm 1 47,1115
Approach Roads
Wearing 12.5mm 403.208 N/A 45mm 1 4,7
Base 19.0mm 403.207 N/A 60mm 1 4,7.11.15
Shoulder Widening for Guardrail
Wearing 12.5mm 403.208 N/A 45mm 1 4.7
Drives, Parking Areas, Islands, and Sidewalks
Wearing 9.5 mm 403.209 N/A S50mm  2/more 2,3.9.10,13
COMPLEMENTARY NOTES
2. The density requirements are waived.
3. The design traffic level for mix placed shall be <0.3 million ESALS.
4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.
7. Section 106.6 Acceptance, (1) Method A.
9. Section 106.6 Acceptance, (2) Method C, as per Special Provision 401.
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used for
this item.
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the
contractor.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

15. Any base or binder mix left exposed to traffic over the winter shall have a layer of 12.5 mm mix
substituted for the 19mm mix. If this substitution is made, the specified layers may need to be
modified, as approved by the Resident.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at a rate of approximately 0.08 L/m?, and on milled pavement approximately 0.2 L/m? prior
to placing a new course. A fog coat of emulsified asphalt shall be applied between shim / intermediate
course and the surface course, at a rate not to exceed 0.08 L/m>.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Harrison
8473(00)X

February 18, 2004

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)

CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER

LP 502.44 Structural Concrete Wearing Surfaces on $600 A

Bridge
LP 502.323 Texas Classic Rail $600 A
A 608.08 Reinforced Concrete Sidewalk $400 A

P values listed above reflect the price per cubic meter (yd®) for all pay adjustment

purposes.
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Harrison Route 117
PIN 8473.00
July 30, 2003

SPECIAL PROVISION
SECTION 502
ANNULAR SPACE GROUTING

Description: This work shall consist of providing and placing non-shrink grout as
described below. The annular space (void between the host and liner pipes) shall be
completely grouted to support the liner and provide long-term stability. The Contractor
shall provide testing of the materials and methods for compliance with the following
requirements. Prior to any work the Contractor shall furnish an acceptable plan for
performing and testing the grouting.

Preparation: After slip liner installation but prior to grouting, bulk heading of the ends
and venting shall be constructed.

After bulk heading of the ends and venting, test the integrity of the installed liner pipe
and constructed bulkheads for any leaks.

Planned Vents: The Contractor shall submit shop drawings or indicate in the installation
plan the proposed number and location of vents relative to pipe diameter and stiffness for
the grouting operations.

Materials: The grout material shall consist of portland cement (portland cement and fly
ash) and/or additives as described in the following Subsections of Division 700 -
Materials:

Portland Cement 701.01

Water 701.02

Air-Entraining Admixtures 701.03

Fine Aggregate 703.01

Fly Ash 701.10 Type F or C
Chemical Admixtures 701

Accelerating Admixtures AASHTO M-194 Type “C”

(a) Compressive Strength: The grout shall have a minimum penetration resistance of
700 kPa [100 psi] in 24 hours when tested in accordance with ASTM C403 and a
minimum compressive strength of 3500 kPa [500 psi] in 28 days when tested in
accordance with ASTM C495 or C109.

(b) Performance Requirements: The Contractor shall submit the proposed grout mix,
methods, plans and criteria of the grouting operations. The grouting system shall
have sufficient gauges, monitoring devices and tests to determine the effectiveness of
the grouting operation and to ensure compliance with the liner pipe specifications
and design parameters.
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(c) Mix Designs: One or more mixes shall be developed to completely fill the
annular space based on the following requirements:
(1) Size of annular void
(2) Void (size) of the surrounding soil
(3) Absence or presence or groundwater
(4) Sufficient strength and durability to prevent movement of the liner pipe, and
(5) Provide adequate retardation.

Qualifications:  The Contractor shall demonstrate to the Resident its worker’s
capabilities of filling the annular space and performing their work in conformance with
the Plans and the Specifications.

Grouting Equipment: The materials shall be mixed in equipment of sufficient size and
capacity, to provide the desired amount of grout material for each stage, in a single
operation. The equipment shall be capable of mixing the grout at densities required for
the approved procedure and shall also be capable of changing density as dictated by field
conditions any time during the grouting operation.

Injection Procedure and Pressure: The gauged pumping pressure shall not exceed the
liner pipe Manufacturer’s approved recommendations. Pumping equipment shall be of a
size sufficient to inject grout at velocity and pressure relative to the size of the annular
space. Gauges to monitor grout pressure shall be attached immediately adjacent to each
injection port. The gauge shall conform to an accuracy of not more than one-half percent
error over the full range of the gauge. The range of the gauge shall be not more than 100
percent greater than the design grout pressure. Pressure gauges shall be instrument oil
filled and attached to a saddle type diaphragm seal (gauge saver) to prevent slogging
with grout. All gauges shall be certified and calibrated in accordance with ANSI B40
Grade 2A.

Test Section: The Contractor shall be required to perform a test on each type of grout
and grout system proposed to be used.

Submittals and Required Calculations: The Contractor shall submit the following to the
Resident for his review and approval at least 30 working days prior to the start of the
grouting operation:

(1) The proposed grouting mix

(2) The proposed densities and viscosities

(3) Initial set time of the grout

(4) The proposed grouting method

(5) The maximum of injection pressures

(6) The 24-hour and 28 day compressive strengths
(7) Proposed grout stage volumes

(8) Bulkhead designs
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(9) Buoyant force calculations

(10) Flow control

(11) Provisions for service connections

(12) Pressure gauge certification

(13) Vent location plans

(14) Certification that grouting plan conforms with all provisions, cautions and
restrictions or the liner manufacturer.

These shall be submitted as a complete package for a single or sample section only. The
Contractor shall notify the Resident of any changes to be made in grouting.

Method of Measurement: Grout installed to fill annular space and existing pipe
backfill voids will be considered incidental to Item 603.2191 Culvert Sliplining.

Basis of Payment: Payment for grout installed to fill annular space and existing pipe
backfill voids will be considered incidental to Item 603.2191 Culvert Sliplining. No
additional payment will be made under this special provision.
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Harrison
PIN 8473.00
March 9, 2004
SPECIAL PROVISION
SECTION 525
GRANITE MASONARY
(Boulder Retaining Wall)

525.01 Description.  This work shall consist of constructing mortarless Boulder Retaining Walls
from boulders salvaged from common excavation, and additional boulders from other approved
sources if necessary, in accordance with these specifications and in reasonably close conformity with
the lines, grades, design and dimensions shown on the plans and Special Details, or as directed by the
Resident.

The Boulder Retaining Wall is comprised of the following components:

a. Boulders — boulders meeting the requirements of 525.021 and 525.022 of this specification.

b. Leveling Course - a layer constructed from crushed stone used to provide a level surface to
place wall boulders.

c. Filter Layer - crushed stone placed immediately behind the boulders and filter fabric.

d. Backfill - soil placed behind the filter layer.

e. Foundation - soil mass supporting the Boulder Retaining Wall.

f. Filter Fabric - drainage geotextile placed behind the boulders or as shown on the plans.

g. Drain Pipe - perforated or slotted gravity piped system meeting the requirements of 706.06
Corrugated Polyethylene Pipe for Underdrain, installed within the back of the leveling pad
with an outlet to existing drainage systems or ditches.

MATERIALS

525.021 Boulder Quality. All boulders shall be sound rock that is resistant to weathering and
obtained from within the project limits. The longest dimension of any individual boulder should not
exceed three times its shortest dimension. Any additional boulders from sources outside the project
limits needed to complete the walls shall generally match the texture, size, type and color of the
existing boulders. All boulders shall be free from fracture, structural defects and shall be cleaned. All
boulders shall be subject to the approval of the Resident.

525.022 Rock Density. Recognizing that numerous sources of rock exist, and that the nature of rock
will vary not only between sources but also within each source, the density of the rock shall be equal
to, or greater than, 155 pounds per cubic foot (pcf). Typically, boulders used for boulder retaining
wall construction shall be sized approximately as follows:

Boulder Size Boulder Weight Average Dimension
One man 50-200 pounds 12 to 18 inches
Two man 200-700 pounds 18 to 28 inches
Three man 700-2000 pounds 28 to 36 inches
Four man 2000-4000 pounds 36 to 48 inches

Five man 4000-6000 pounds 48 to 54 inches
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Six man 6000-8000 pounds 54 to 60 inches

In boulder retaining walls over eight feet in height, it should not be possible to move the large sized
boulders (four to six-man size) with a pry bar. If these boulders can be moved, the boulder wall
should not be considered capable of restraining any significant lateral load. However, it is both
practical and even desirable that smaller boulders, particularly those used for “chinking” purposes,
can be moved with a pry bar to achieve the “best fit”.

525.023 Leveling Course. The leveling course shall conform to Section 703.22, Underdrain Backfill
Material, Type C.

525.024 Filter Layer. The filter layer shall consist of Underdrain Backfill Material Type C, 703.22.
The filter layer shall be used for a minimum distance of 300 mm (12 inches) from the back of the
boulders.

525.025 Backfill. The backfill used behind the boulder retaining wall shall meet the requirements of
Granular Borrow, MDOT Standard Specification 703.19, Material for Embankment Construction. .

525.026 Foundation. The foundation shall have sufficient strength to maintain global stability of the
Boulder Retaining Wall. If deemed by the Resident, the in-situ soils may be used. If the boulder
retaining wall is to be founded on fill, it shall consist of Granular Borrow, Section 703.19. The
foundation shall be compacted to 95% of the maximum density as determined by AASHTO T-180,
Method C or D. The moisture content of the foundation material prior to and during compaction
shall be uniformly distributed throughout each layer and shall be within 2 percentage points dry of
optimum.

525.027 Filter Fabric. The filter fabric shall be a geotextile meeting the requirements of the Standard
Specifications, Subsection 722.02, Drainage Geotextile.

525.028 Drain Pipe. — The drain pipe shall consist of a perforated or slotted gravity piped system
meeting the requirements of 706.06 Corrugated Polyethylene Pipe for Underdrain.

CONSTRUCTION REQUIREMENTS

525.031 General Requirements. Boulder retaining wall construction is a craft and depends largely
on the skill and experience of the builder. A boulder retaining wall is a protective system which
helps to retard the weathering and erosion process acting on an exposed cut or fill soil face. While by
its nature (the mass, size and shape of the boulders) it will provide some undetermined degree of
retention, it is not a designed or engineered system in the sense a reinforced concrete retaining wall
would be considered designed or engineered. The degree of retention achieved is dependant on the
size of boulders used; that is, the “mass” or weight, and the height of the boulder retaining wall being
constructed. The larger the boulder, the more competent the boulder retaining wall.

525.032 Slopes. Slopes above boulder retaining walls should be kept as flat as possible, but should
not exceed 2H:1V unless the boulder wall is designed specifically to provide some restraint to the
load imposed by the slope. Any slope existing above a completed boulder retaining wall should be




Harrison

PIN 8473.00

March 9, 2004

covered with vegetation to help reduce the potential for surface water flow induced erosion. It should

consist of a deep rooted, rapid growth vegetative mat, will typically be placed by hydroseeding and

covered with a mulch. It is often useful to overlay the seed and mulch with either pegged in-place

jute matting, or some other form of approved geotextile, to help maintain the seed in-place until the
root mat has an opportunity to germinate and take hold.

525.033 Leveling Course. The first step in boulder retaining wall construction, after general
excavation, is to construct a leveling course on which to build the boulder retaining wall. The
leveling course shall be comprised of a crushed stone pad at least 300 mm (12 in) in depth, extending
for the full length of the boulder retaining wall. The leveling course shall be the equal to the width of
the base boulders, plus the width of the filter layer, and a minimum of 300 mm (12 in) extending in
front of the face of the base boulders.

525.034 Drainage. A 150 mm (6 in) diameter (minimum) perforated or slotted underdrain pipe shall
be installed within the back of the leveling course and bedded on and surrounded by crushed stone.
Burial of the drain pipe in the back of the leveling course provides protection to the pipe and helps
prevent it from being inadvertently crushed by pieces of the boulders. This drain pipe should be
installed with sufficient gradient to initiate flow, and the outfall should be connected to a positive and
permanent discharge.

525.035 Boulder Wall Thickness. The individual boulder retaining wall thickness should be equal to
the thickness of the size of the base boulders plus the thickness of the drainage layer. This thickness,
will be dependant on the specific boulder sizes for each individual boulder wall. For example, if four-
man boulder is used, the boulder wall thickness will be approximately five feet.

525.036 Boulder Selection. The contractor should have sufficient space available so that he can select
from among a number of stockpiled boulders for each space in the boulder retaining wall to be filled.
Boulders which have shapes which do not match the spaces offered by the previous course of
boulders should be placed elsewhere to obtain a better fit. Boulders should be of a generally cubical,
tabular or rectangular shape and selected in accordance with Section 525.022 of this specification.
Any boulders of basically rounded or tetrahedral form should be rejected or used for filling large void
spaces.

525.037 Boulder Placement. The first course of boulders shall be placed on the crushed stone leveling
course. There should be full contact between the boulder and crushed stone, which may require
shaping of the leveling course surface or slamming or dropping the boulders into place so that the
crushed stone conforms to the boulder face bearing on it. The bottom of the first course of boulders
shall have a minimum embedment depth of 300 mm (12 in) below the lowest adjacent site grade.

As the boulder retaining wall is constructed, the boulders shall be placed so that there are no
continuous joint planes in either the vertical or lateral direction. Each boulder should bear on at least
two boulders below it. Boulders should be placed so that there is some bearing between flat boulder
faces rather than on joints. Joints between courses should slope back towards the cut face (away from
the face of the boulder wall).
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525.038 Face Inclination. The face of the boulder retaining wall should be inclined at a gradient of
about 1H:6V back towards the face being protected. The minimum inclination is 1H:4V.

525.039 Voids. Because of the nature of the product used to construct a boulder retaining wall, it is
virtually impossible to avoid creating void spaces between individual boulders. However, it should be
recognized that voids do not necessarily constitute a problem in boulder retaining wall construction.
As the size of boulders used to build a boulder retaining wall increases, i.e. to six-man size, the void
spaces between individual boulders should be expected to be larger. Where voids of greater than six
inches in dimension exist in the face of a boulder retaining wall they should be visually examined to
determine if contact between the boulders exists within the thickness of the boulder retaining wall. If
contact does exist, no further action is required. However, if there is no boulder contact within the
boulder retaining wall thickness, the void should be “chinked” with a smaller piece of rock.

525.040 Drainage Layer. In order to provide drainage control behind the boulder retaining wall, and
as a means of helping to prevent loss of soil through the face of the boulder retaining wall, a drainage
layer shall be installed between the rear face of the boulder retaining wall and the soil face being
protected. The drainage layer shall be a minimum of 300 mm (12 inches) thick; and for boulder walls
in excess of eight feet in height, it shall be a minimum of 450 mm (18 inches) thick.

525.041 Filter Fabric. A geotextile fabric shall be placed between the back of the boulder retaining
wall and the drainage layer to prevent the loss of material through the voids in the boulders.

525.042. Surface Drainage. Surface drainage from above the boulder retaining wall shall be
intercepted and directed away from the boulder retaining wall to a positive and permanent discharge
well below and beyond the toe of the rock wall.

525. 05 Measurement. The Boulder Retaining Wall will be measured by the square meter (square
foot) of front surface not to exceed the dimensions shown on the plans or as authorized by the
Resident. Vertical dimension limits will be from the top of the leveling pad to the top of the wall.
Horizontal dimension limits will be from the edges of the boulders at each end of the wall.

525.06 Basis of Payment. The accepted quantity of Boulder Retaining Wall will be paid for at the
contract unit price per square meter (square foot), complete, cleaned of debris and accepted in place.
The unit price shall be full compensation for excavation, backfill, and grading beyond the face of the
wall and furnishing all materials, labor, equipment, additional boulders, and other incidentals
necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit

525.62 Boulder Retaining Wall Square meter (Square Foot)
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SPECIAL PROVISIONS
SECTION 525
GRANITE MASONRY
(Dry-Laid Stone Masonry Wall)

525.01 Description. This work shall consist of constructing stone masonry walls from granite
stone slabs and/or field stones salvaged from the existing structures and additional stones as
necessary, without mortar, matching existing structures, and in accordance with these
specifications, in reasonably close conformance with lines and grades as shown in the plans and
as directed by the Resident.

The Dry-Laid Stone Masonry Wall is comprised of the following components:

a. Wall Stones — hard, durable, flat quarried or field stones with flat faces in a mixture of
sizes to be stacked in a compact and stable mass.

b. Leveling Course - a layer constructed from crushed stone used to provide a level
surface to place wall stones.

c. Filter Layer - crushed stone placed immediately behind the wall stones and/or slabs.

d. Backfill - soil placed behind the filter layer.

e. Foundation - soil mass supporting the Dry-Laid Stone Masonry Wall.

f. Filter Fabric - drainage geotextile placed as shown on the plans.

g. Drain Pipe - perforated or slotted gravity piped system installed within the back of the
leveling pad with an outlet to existing drainage systems or ditches.

MATERIALS

525.021 Stones. Stones and slabs shall be obtained from the existing structures or salvaged from
within the project limits or other approved sources. Any additional stones or slabs required to
complete the walls shall generally match the texture, size, type and color of the existing stones or
slabs. All stones and slabs shall be free from fracture, structural defects and shall be cleaned of
concrete. All stones and slabs shall be subject to the approval of the Resident.

525.022 Leveling Course. The leveling course shall conform to Section 703.22, Underdrain
Backfill Material, Type C.

525.023 Filter Layer. The filter layer shall consist of Underdrain Backfill Material Type C,
703.22. The filter layer shall be used for a minimum distance of 300 mm (12 inches) from the
back of the boulders.

525.024 Backfill. The backfill used behind the wall shall meet the requirements of Granular
Borrow, MDOT Standard Specification 703.19, Material for Embankment Construction. .
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525.025 Foundation. The foundation shall have sufficient strength to maintain global stability of
the Dry-Laid Stone Masonry Wall. If deemed by the Resident, the in-situ soils may be used. If
the Dry-Laid Stone Masonry Wall is to be founded on fill, it shall consist of Granular Borrow,
Section 703.19. The foundation shall be compacted to 95% of the maximum density as
determined by AASHTO T-180, Method C or D. The moisture content of the foundation
material prior to and during compaction shall be uniformly distributed throughout each layer and
shall be within 2 percentage points dry of optimum.

525.026 Filter Fabric. The filter fabric shall be a geotextile meeting the requirements of the
Standard Specifications, Subsection 722.02 Drainage Geotextile.

525.027 Drain Pipe. — The drain pipe shall consist of a perforated or slotted gravity piped system
meeting the requirements of 706.06 Corrugated Polyethylene Pipe for Underdrain.

CONSTRUCTION REQUIREMENTS

525.031 General. The stone walls shall be constructed by a skilled craftsperson thoroughly
experienced with this type of work. Before setting stones, all stones shall be cleaned free of dirt
and soil. Cleaning methods shall be non-destructive to the stone and approved by the Resident.
The dry-laid stone retaining wall shall be constructed as shown on the plans, special details, and
shall match the existing structures, or as approved by the Resident.

Care shall be taken to keep weathered faces exposed.

The spaces between larger stones shall be filled with smaller stones in such a manner that both
faces shall become a compact mass of stone. No mortar shall be used. The stone wall shall be
designed and constructed to act as a mass retaining wall. The wall front and rear surfaces shall
be battered in accordance with the details or as approved by the Resident.

The final wall shall be cleaned within five days of completion using previously approved
methods. The site shall also be cleaned of all excess materials, debris, tools and equipment.

525.032 Foundation. The foundation shall have sufficient strength to maintain global stability of
the Dry-Laid Stone Masonry Wall. The in-situ soils may be used at the direction of the Resident.
Foundation soils shall be brought to the desired grade as required for footing and base
dimensions shown on the construction drawings or as directed by the Resident, and shall be
rough graded, and compacted to obtain a reasonably firm level surface.

525.033 Leveling Course. The leveling course shall be placed to the lines and grades as shown
on the construction drawings, and shall have a minimum thickness of 300 mm (12 inches). The
leveling pad shall extend at least 300 mm beyond the wall stones in all directions. Steps in the
leveling course shall have a minimum overlap of 200 mm (8 inches).
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525.034 Drainage. A 150 mm (6 in) diameter (minimum) perforated or slotted underdrain pipe shall
be installed within the back of the leveling course and bedded on and surrounded by crushed stone.
This drain pipe should be installed with sufficient gradient to initiate flow, and the outfall should be
connected to a positive and permanent discharge.

525.035 Drainage Layer. A drainage layer shall be installed between the rear face of the Dry-Laid
Stone Masonry Wall and the soil face being protected. The drainage layer shall be a minimum of 300
mm (12 inches) thick.

525.035 Backfill. Backfill shall be placed, spread, and compacted from the back of the crushed
stone drainage layer toward the limits of the excavation. Backfill shall be placed in lifts not to
exceed 200 mm (8 inches) and compacted with lightweight, hand operated compaction
equipment. Backfill beyond 1 meter (3 feet) from the back of the crushed stone shall be
compacted to 95% of the maximum density as determined by AASHTO T-180, Method C or D.
The moisture content of the backfill material prior to and during compaction shall be uniformly
distributed throughout each layer and shall be within 2 percentage points dry of optimum.

525.036 Filter Fabric. The filter fabric shall be placed between the native soils and the leveling
course and drainage layer/backfill.

525.038 Stone Placement . The wall shall be constructed of hand fitted fieldstone or quarried
stone. The stones shall be placed such that a minimum of 1800 kg of palletized stone is used for
each m’ of wall (1.5 tons/cy).

Joints shall be level and horizontal; only short vertical joints will be allowed and no more than
two vertical joints may be stacked above each other. Stones shall be stacked in a manner such
that diagonal joints are kept to a minimum. Joint size in the face of the wall should be kept to a
minimum and should not exceed 38 mm (1.5 inches).

The top of the wall should be at least 400 mm (16 inches) wide. The width of the base should be
approximately 2/3 of the wall height, with a gradual taper from the base to the top of the wall.
Stones shall be placed so the face of the wall has a minimum batter of 1:12.

A hand fitted course of cap stones shall be placed on top of the wall. This shall be constructed of
stones of similar size and thickness. Each stone in the cap shall be of sufficient size to withstand
accidental movement.

525.04 Method of Measurement. The Dry-Laid Stone Masonry Wall will be measured by the
square meter (square foot) of front surface not to exceed the measurements shown on the plans or
as authorized by the Resident. Vertical dimension limits will be from the top of the leveling pad
to the top of the cap stone layer. Horizontal dimension limits will be from each end of the wall.
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No deduction will be made for joints.

525.05 Basis of Payment. The accepted quantity of Dry-Laid Stone Masonry Wall will be paid
for at the contract unit price per square meter of wall built to the limits shown on the plans,
details and as directed by the Resident. The unit price shall include full compensation for
removing existing walls, excavation, bedding, drainage features, backfill, cleaning, furnishing all
materials, including additional stones if necessary, labor, equipment and other incidentals
necessary to complete the work. The payment will be full compensation for all materials, labor,
equipment, transportation of materials, and incidentals necessary to complete the work.

Payment will be made under:
Pay Item Pay Unit

525.325 Dry-Laid Stone Retaining Wall Square Meter
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SPECIAL PROVISION
SECTION 534
PRECAST STRUCTURAL CONCRETE
(Precast Structural Concrete Arches, Box Culverts)

534.10 Description. The Contractor shall design, manufacture, furnish, and install elements,
precast structural concrete structures, arches, or box culverts and associated wings, headwalls,
and appurtenances, in: accordance with the contract documents.

534.20 Materials. Structural precast elements for the arch or box culvert and associated precast
elements shall meet the requirements of the following Subsection:

Structural Precast Concrete Units 712.061

Grout, concrete patching material, and geotextiles shall be one of the products listed on the
Department's list of prequalified materials, unless otherwise approved by the Department.

534.30 Design Requirements. The Contractor shall design the precast structural concrete
structure in accordance with the AASHTO Standard Specifications for Highway Bridges, current
edition, by either the Load Factor Design (LFD) or Load and Resistance Factor Design (LRFD)
method. The design live load shall be as follows: MS-22.5 (HS-25) for LFD method, *modified
HL-93 strength I for LRFD method, *(modify HL-93 by increasing all wheel loads by a factor of
1.25)

The Contractor shall submit design calculations and shop drawings for the precast structure to the
Department for approval. A Registered Professional Engineer, licensed in accordance with State
of Maine laws, shall sign and seal all design calculations and drawings. The Contractor shall
submit a bridge rating on the Department's Standard Bridge Rating Summary Sheet with the
design calculations. Drawings shall conform with Subsection 105.7 - Working Drawings.

The Contractor shall submit the following items for review by the Resident at least ten working
days prior to production:

A) The name and location of the manufacturer.

B) Method of manufacture and material certificates.

C) Description of method of handling, storing, transporting, and erecting the members.
D) Shop Drawings with the following minimum details:

1) Fully dimensioned views showing the geometry of the members, including all
projections, recesses, notches, openings block outs, and keyways. I

2) Details and bending schedules of reinforcing steel including the size, spacing, and
location. Reinforcing provided under lifting devices shall be shown in detail.

3) Details and locations of all items to be embedded.
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4) Total mass (weight) of each member.

534.40 Construction Requirements. The applicable provisions of Subsection 535.10 - Methods
and Equipment and Subsection 535.20 - Forms and Casting Beds shall be met.

Manufacture of Precast Units. The internal dimensions shall not vary by more than 1 percent
from the design dimensions or 38 mm [1 1/2 inch], whichever is less. The haunch dimensions
shall not vary by; more than 19 mm [3/4 inch] from the design dimension. The dimension of the
legs shall not vary by more than 6 mm [1/4 inch] from the dimension shown on the approved
shop drawings.

The slab and wall thickness shall not be less than the design thickness by more than 6mm [1/4
inch]. A thickness greater than the design thickness shall not be cause for rejection.

Variations in laying lengths of two opposite surfaces shall not be more than 15 mm [5/8 inch] in
any section, except where beveled ends for laying of curves are specified.

The under-run in length of any section shall not be more than 12 mm [1/2 inch].

The cover of concrete over the outside circumferential reinforcement shall be 50 mm [2 inch]
minimum. The concrete cover over the inside reinforcement shall be 38 mm [1 7 inch]
minimum. The clear distance of the end of circumferential wires shall not be less than 25 mm [1
inch] or more than 50 mm [2 inch] from the end of the sections. Reinforcement shall be single or
multiple layers of welded wire fabric or a single layer of deformed billet steel bars.

Welded: wire fabric shall meet the space requirements and contain sufficient longitudinal wires
extending through the section to maintain the shape and position of the reinforcement.
Longitudinal distribution reinforcement may be welded wire fabric or deformed billet steel bars
which meet the spacing requirements. The ends of the longitudinal distribution reinforcement
shall be not more than 75 mm [3 inch] from the ends of the sections.

The inside circumferential reinforcing Steel for the haunch radii or fillet shall be bent to match
the radii or fillets of the forms.

Tension splices in the reinforcement will not be permitted. For splices other than tension splices,
the overlap shall be a minimum of 300 mm [12 inch] for welded wire fabric or billet steel bars.
The spacing center to center of the circumferential wires in a wire fabric sheet shall be not less
than 50 mm .[2 inch] or more than 100 mm [4 inch]. For the wire fabric, the spacing center to
center of the longitudinal wires shall not be more than 200 mm [8 inch]. The spacing center to
center of the longitudinal distribution steel for either line of reinforcing in the top slab shall be
not more than 375 mm [15 inch].

The members shall be free of fractures. The ends of the members shall be normal to the walls and
centerline of the section, with in the limits of variation provided, except where beveled ends are
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specified. The surfaces of the members shall be a smooth steel form or troweled surface finish,
unless a form liner is specified. The ends and interior of the assembled structure shall make a
continuous line of members with a smooth interior surface.

Defects which may cause rejection of precast units include the following;

1) Any discontinuity (crack or rock pocket etc.) of the concrete which could allow moisture to

reach the reinforcing steel.

2) Rock pockets or honeycomb over 4000 mm" [6 square inch] in area or over 25 mm' [1 inch]

deep.

3) Edge or corner breakage exceeding 300 mm [12 inch] in length or 25 mm [1 inch], in depth.
4) Extensive fine hair cracks or checks.

5) Any other defect that clearly and, substantially impacts the quality, durability, or

maintainability of the structure as measured by accepted industry standards.

The Contractor shall store and transport members in a manner to prevent cracking or damage.
The Contractor shall not place precast members in an upright position until a compressive
strength of at least 30 mPa [43 50 psi] is attained.

Installation of Precast Units. The Contractor shall not ship precast members until sufficient
strength has been attained to withstand shipping, handling and erection stresses without cracking,
deformation, or spalling (but in no case less than 30 mPa [4350 psi].

The Contractor shall set precast members on 12 mm [1/2 inch] neoprene pads during shipment to
prevent damage to the section legs. The Contractor shall repair any damage to precast members
resulting from shipping or handling by saw cutting a minimum of 12 mm [1/2 inch] deep around
the perimeter of the damaged area and placing a polymer- modified cementitious patching
material.

When footings are required, the Contractor shall install the precast members on concrete footings
that have reached a compressive strength of at least 20 mPa [2900 psi]. The Contractor shall
construct the completed footing surface to the lines and grades shown on the plans. When
checked with a 3 m [10 foot] straightedge, the surface shall not vary more than 6mm [1/4 inch] in
3 meters [110 foot]. The footing keyway shall be filled with a non-shrink flowable cementitious
grout with a design compressive strength of at least 35mPa{5075psi].

The Contractor shall fill holes that were cast in the units for handling, with either Portland
cement mortar, or with precast plugs secured with Portland cement mortar, or other approved
adhesive. The Contractor shall completely fill the exterior face of joints between precast
members with an approved material and cover with a minimum 300 mm [12 inch] wide joint
wrap. The surface shall be free of dirt and deleterious materials before applying the filler
material and joint wrap. The Contractor shall install the external wrap in one continuous piece
over each member joint, taking care to keep the joint wrap in place during backfilling. The
Contractor shall seal the joints between the end unit and attached elements with a non-woven
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geotextile. The Contractor shall install and tighten the bolts fastening the connection plate(s)
between the elements that are designed to be fastened together as designated by the manufacturer.

Final assembly shall be approved by the manufacturer's representative prior to backfilling. The
Contractor shall backfill the structure in accordance with the manufacturer's instructions and
the Contract documents. The Contractor shall uniformly distribute backfill material in layers of
not more than 200 mm [8 inch] depth, loose measure, and thoroughly compact each layer using
approved compactors before successive layers are placed. The Contractor shall compact gravel
borrow backfill in accordance with Subsection 203.12 - Construction of Earth Embankment with
Moisture and Density Control, except that the minimum required compaction shall be 95 percent
of maximum density as determined by AASHTO T99, Method C or D. The Contractor shall
place and compact backfill without disturbance or displacement of the wall units, keeping the fill
at approximately the same elevation on both sides of the structure. Whenever a compaction test
fails, the Contractor shall not place additional backfill over the area until the lift is re-compacted
and a passing test achieved.

The Contractor shall use hand operated compactors within 1.5 m [5 foot] of the precast structure
as well as over the top until it is covered .with at least 300 mm [12 inch] of backfill. Equipment
in excess of 11 Mg [12 tons] shall not use the structure until a minimum of 600 mm [24 inch] of
backfill cover is in place and compacted.

534.50 Method of Measurement. The Department will measure Precast Structural Concrete
Arch or Box Culvert for payment per Lump Sum each, complete in place and accepted.

534.60 Basis of Payment. The Department will pay for the accepted Quantity of Precast
Structural Concrete Arch or Box Culvert at the Contract Lump Sum price, such payment being
full compensation for all labor, equipment, materials, professional services, and incidentals for
furnishing and installing the precast concrete elements and accessories. Falsework, reinforcing
steel, jointing tape, grout, cast-in-place concrete fill or grout fill for anchorage of precast wings
and/or other appurtenances is incidental to the Lump Sum pay item. Cast-in-place concrete,
reinforcing steel in cast-in-place elements, excavation, backfill material, and membrane
waterproofing will be measured and paid for separately under the provided Contract pay items.
Pay adjustments for quality level will not be made for precast concrete.

Payment will be made under:
Pay Item Pay Unit

534.70 Precast Structural Concrete Arch Lump Sum
534.71 Precast Concrete Box Culvert Lump Sum
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SPECIAL PROVISION
SECTION 603
PIPE CULVERTS AND STORM DRAINS
(Culvert Sliplining)

Description: This work shall consist of furnishing and installing a new pipe into an
existing roadway culvert as a liner and furnishing and filling the annular space between
the liner and existing pipe with grout in accordance with the plans and specifications.

Materials: Materials shall meet the following requirements:

Pipe/Liner shall meet the requirements for Option III pipe as described in the Standard
Specifications Section 603.

Grout shall meet the requirements of Special Provision 502 Annular Space Grouting.

Construction Requirements: Handle and assemble all elements of the structure in
accordance with the manufacturer’s instructions, except as modified herein, on the plans
or as ordered by the Resident in writing. The Contractor shall submit fabrication and
installation details including assembly drawings, pipe insertion methods, internal joint
coupling and bracing details, to the Resident for review. The Resident will be allowed a
minimum of 7 working days to review the Contractor’s submittal.

The Contractor will dewater, inspect, and clean the existing culvert. The Resident and
Contractor shall identify voids in the backfill around the existing culvert by visual
inspection or by chain drag or other sounding method acceptable to the Resident. The
Contractor shall fill all voids by cutting holes in the culvert and pumping grout into the
areas of lost backfill. The Contractor shall provide strutting and bracing to insure the
stability of the existing culvert during this operation.

The Contractor may push or pull pipe sections into place. The Contractor shall utilize
skids in the existing culvert, to facilitate placement of the pipe sections. The
displacement between adjacent pipe ends shall not exceed 13 mm [% in].

Brace the pipe sections against the existing culvert such that the new pipe shall remain in
place during grouting operations. The Contractor is responsible for assuring that the pipe
does not “Float” during the grouting operation. Provide for a minimum 25 mm [1 in] of
grout between the new and existing culverts. Bracing material shall not significantly
impede grout flow into the annular space between the culverts.

Seals: Place plywood or material of equivalent strength, in the annular space at each end

of the culvert, to retain grout. Seals may be left in place providing they do not interfere
with bank protection and that they are not visible upon completion of bank protection.

Page 1 of 2
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PIN 8473
July 30, 2003

Method of Measurement: Culvert sliplining shall be measured by the length in meters
along the invert, installed as directed, complete in place and accepted.

Basis of Payment: The accepted quantity of sliplining will be paid for at the contract
unit price per meter complete in place. Payment for culvert sliplining will be full
compensation for furnishing all labor, materials and equipment necessary to manufacture
and install the pipe liner and grout, including: but not limited to dewatering, cleaning,
inspecting, strutting, bracing, skids, concrete grout, joint bands, seals, installing grout
nipples, plugs, fittings, hardware, and damaged pipe repair. No additional payment will
be made for grout used to fill the annular space and backfill voids.

Payment will be made under:

Pay Item Pay Unit
603.2191 Liner for 900mm Culvert Pipe (750mm Liner) meter

Page 2 of 2
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PIN 8473
July 24, 2003
SPECIAL PROVISION
SECTION 604
MANHOLES, INLETS, AND CATCH BASINS
(Special Catch Basin)

Description: Amend the Standard Specification as follows. This provision is to allow
construction of catch basins, at locations shown on the plans Labeled Type J, from materials
meeting requirements of Option III pipe as described in the Standard Specifications Section 603 -
Pipe Culverts and Storm Drains.

Materials: In addition to the material requirements of the Standard Specifications Section 604 —
Manbholes, Inlets and Catch Basins, basin materials and stubs shall meet requirements of Option
III pipe as described in the Standard Specifications Section 603 - Pipe Culverts and Storm
Drains. Material specifications shall be submitted for approval of the Resident.

Construction Requirements: Catch basins installed under this provision are intended to be in
general conformance with Standard Detail 604(09), Catch Basin Type “E”, or as approved by the
Resident. Shop drawings of installation shall be submitted for approval of the Resident.

Pipe catch basins shall be mounted on a portland cement concrete foundation as shown in the
standard details, as designed by the manufacturer and as directed by the Resident.

Metal frames shall be secured to the basin as designed by the manufacturer and as approved by
the Resident.

Method of Measurement: Standard Specification applies.

Basis of Payment: Standard Specification applies.

Payment will be made under:
Pay Item Pay Unit

604.30 Special Catch Basin (Labeled Type J) Each



July 1, 1998

SPECIAL PROVISION
SECTION 606
GUARDRAIL

(Remove and Dispose)

This Section of the Standard Specifications is amended by the addition of the following:

Description This work shall consist of the removing and disposing of existing beam
guardrail, as indicated on the plans or as directed.

CONSTRUCTION REQUIREMENTS

General The existing guardrail shall be removed and shall become the property of the
Contractor to be disposed of off the project.

Method of Measurement Guardrail, Remove and Dispose, will be measured by the meter
[foot] of rail.

Basis of Payment The quantity of Guardrail, Remove and Dispose, will be paid for at the
contract unit price per meter [foot].

Payment will made under:

Pay Item Pay Unit
606.363 Guardrail, Remove and Dispose Meter [Foot]

1ofl



Harrison
8473(00)X
February 18, 2004

SPECIAL PROVISION
SECTION 608
REINFORCED CONCRETE SIDEWALK

Materials . Section 608.02 is amended as follows :

Portland cement concrete for concrete sidewalk areas shall meet the requirements of Section
502, Structural Concrete, Class A.

1 of2
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PIN 8473
July 24, 2003

SPECIAL PROVISION
SECTION 608

DETECTABLE WARNINGS

(Masonry Pavers)

Description: This work includes the installation of detectable warnings on concrete and/or
asphalt curb ramps at the locations shown in the plans and in accordance with the plans or as
established by Project Personnel.

Materials:

General All base courses and joints shall conform to the applicable subsections of Division 700
of the Standard Specifications.

The Contractor shall provide new, vacuum dry-pressed, bevel-edged and kiln-fired, solid
(uncored), hard-burned, frost-free, masonry pavers complying with the requirements of ASTM
(€902, Class SX, Application PS, with the following modifications:

(a) The maximum absorption limit shall be 8 percent for the average of five bricks.

(b) The minimum compressive strength shall not be less than 8,000 pounds per
square inch.

(©) The modulus of rupture shall not be less than 1,000 pounds per square inch.
(d) The bricks shall be No. 1, water struck type for paving.

A. Samples and Submittals:
1. The following list is provided for information only, and does not limit the
Contractor to the use of only these suppliers. However, the Contractor shall submit a

sample of the product, the name of the selected supplier, and color samples to the Project
Personnel for approval prior to start of work.

Vendor Name Product Phone Numbers
Whitacre-Greer Masonry Pavers (207) 989-3318
c/o Brooks Brick Co.
Endicott Clay Products Masonry Pavers (402) 729-3315

Page 1 of 3
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B. Masonry pavers and sand bedding shall conform to the following material requirements:

1. Detectable warnings on curb ramps shall be truncated domes of the dimensions shown
in the plans. Domes shall be prefabricated by the manufacturer as a pattern on masonry
pavers.

2. Pavers shall meet all Americans with Disabilities Act Accessibility Guidelines
(ADAAG) requirements for truncated domes, and when installed, shall be capable of
producing the pattern of domes as shown in the plans. Pavers shall meet the requirements
of ASTM C 902 or ASTM C 936.

3. The domes and the underlying surface shall have a minimum of 70% contrast with the
light reflectivity of the adjoining surface as specified under the Americans with
Disabilities Act Accessibility Guidelines (ADAAG) requirements for truncated domes.

4. The contrast shall be achieved by adding pigment during the fabrication of the pavers.
Prior to start of work, the Contractor shall submit appropriate documentation from the
manufacturer verifying that the contrast has been met, along with a sample paver, to the
Project Personnel for approval.

5. Bedding and joint sand shall be free of deleterious or foreign matter. The sand shall be
natural or manufactured from crushed rock. Limestone screenings or stone dust shall not
be used. Sand for bedding material shall conform to ASTM C 33. Sand that is to be
placed between joints shall conform to ASTM C 144.

CONSTRUCTION REQUIREMENTS

General: Pre-fabricated masonry pavers for detectable warnings shall be brought to the site in
steel banded, plastic banded or plastic wrapped cubes capable of being transported by a fork lift
or clamp lift. Pavers shall be carefully removed and stacked in a manner that results in the least
amount of damage. All pavers that are damaged during transport or delivery will be rejected and
shall be replaced at the Contractor’s expense. Minor cracks or chipping due to transport and
handling that do not interfere with the structural integrity of the pavers or the overall pattern of
truncated domes will not be deemed as grounds for rejection.

Placing:

A. Sand Setting Bed:

1. The Contractor shall spread the bedding sand evenly in the defined area and shall
screed the sand to a depth of %4” to 1'4” over a compacted gravel base.

Page 2 of 3
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July 24, 2003
B. Paver Installation:

1. Pavers shall be placed in a running bond pattern. Domes shall be aligned to create a
square grid in the predominant direction of travel as shown in the plans. Pavers shall be
installed such that the base of the truncated dome is at the same elevation as the adjoining
surface, allowing for a smooth transition between the curb ramp and the detectable
warning.

2. When cut pavers are required to fill gaps between the pavers and the edge of concrete,
the Contractor shall bevel portions of the truncated domes at a 45-degree angle to create a
smooth transition between the partial dome and the curb ramp surface. Unless otherwise
directed by the Project Personnel, pavers shall be cut and installed in such a manner that
the domes on the cut sections will not significantly impact the overall pattern of the
truncated domes.

D. Compaction

1. The Contractors shall use a plate vibrator to embed the pavers into the sand. The size
and type of plate vibrator shall be in accordance with manufacturer’s recommendations,
or as directed by the Project Personnel. All pavers that are damaged during embedment

shall be replaced at the Contractor’s expense.

2. Joint spacing between paver units shall be in accordance with the manufacturer’s
recommendations, or as approved by the Project Personnel. Joints shall be filled

completely with joint sand. Excess sand shall be removed by sweeping.

Method of Measurement:

Detectable warnings on new curb ramps, including sand, pavers, and all other work and materials
necessary for fabrication, transport, and installation will not be measured and paid for separately,
but shall be included in the work.

Truncated domes that are installed on existing curb ramps will be measured by the actual number
of square feet that are installed and accepted.

Basis of Payment:

Payment will be full compensation for all labor, materials, and equipment required to install the
truncated domes including surface preparation and removal/replacement of concrete or asphalt.

Pay Item Pay Unit
608.253 Masonry Paver with Truncated Domes Square Foot

Page 3 of 3
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Harrison
PIN 8473.00.00
March 31, 2003

SPECIAL PROVISION
SECTION 618
SEEDING

Harrison Woody Seed Mix

Item 618.01 Description. This work shall consist of furnishing and applying seed, and other
materials to areas shown on the plans or as authorized by the Resident.
d. Special Seeding shall consist of the application of a special seed mix and amendments

as defined by the Special Provision.

This work shall consist of furnishing and applying perennial shrub and native forb and grass seed
for seeding into Erosion Control Mix on riprap slopes. No lime or fertilizer will be required.

This material may be applied by hydraulic, pneumatic or other method to ensure a uniform and
consistent application at a uniform rate as approved by the Landscape Architect.

This Seed Mixture will be a uniform, fresh, supplier-labeled mixture of the following species:

Harrison Woody Seed Mixture Lbs/acre  kg/100m2
Elymus Canadensis (Canadian Wild Rye) 2.0 1.0
Trifolium incarnatum (Crimson Clover) 5.0 2.50
Trifolium pretense (Red Clover) 5.0 2.50
Cornus amomum (Silky Dogwood) 2.0 1.0
Cornus racemosa (Grey Dogwood) 2.0 1.0
Cornus stolonifera (Red-osier Dogwood) 2.0 1.0
Viburnum cassinoides (Withe-rod Viburnum) 2.0 1.0
Viburnum dentatum (Arrow-wood Viburnum) 2.0 1.0
Lupinus perennis (Perennial Lupine) 2.0 1.0

618.08 Mulching. All seeding methods shall be mulched as per Section 619. If seed is applied
pneumatically, seed may be incorporated into a separate surface layer of Erosion Control Mix
applied over previously placed Erosion Control Mix at no more than 2 inch (12 mm) thickness.




Harrison Route 117
PIN 8473.00
December 17, 2003

SPECIAL PROVISIONS
SECTION 619
WOOD WASTE EROSION CONTROL MIX

Description. This work shall consist of furnishing and placing approved wood waste
erosion control mix as a mulch on designated slopes and environmentally sensitive areas
in conformity with the plans and specifications or as directed by the Resident.

Materials. The wood waste erosion control mix shall be an organic substance produced by
the biological and biochemical decomposition of source separated compostable materials,
separated at the point of waste generation, that may include; forest residues, bark, paper
mill flume grit, and aged wood waste. Wood waste erosion control mix shall be free of
refuse, physical contaminants, material toxic to plant growth, and reprocessed wood
products. Wood waste erosion control mix may contain rocks less than 100 mm [4
inches] in diameter. Wood waste erosion control mix shall conform to following:

A. pH between 5.0 - 8.0

B. Particle size:

1) 100% passing a 150 mm [6 inch] screen

2) 80% > 19 mm [3/4 inch]

C. Soluble salts content < 4.0 mm hos/cm

Construction Requirements. Wood waste erosion control mix shall be spread evenly and
uniformly over the designated area, a minimum of 100 mm [4 inches] or as called for on
the plans or by the Resident.
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Harrison
PIN 8473.00
April 1, 2003

SPECIAL PROVISIONS

SECTION 621
LANDSCAPE

(Plant Species Specification and Quantities Listing)

The following list of item numbers provides a listing of plant species quantities estimated for use
on this project. Please note that the scientific name of the plant material is provided along with
the common name following in parenthesis.

The Contractor shall follow MDOT Standard Specifications for landscape materials and
installation procedures (sec 621) Revision of December, 2002; and Standard Details, Revision of
December 1, 2002.

The MDOT Landscape Architect or his designee will be available to inspect plant materials and
to stake the location of the plant materials at the time of planting.

Pursuant to Section 104.5.9, in addition to a Performance Bond a Two-Year Maintenance Bond
will be required. Pay Item 621. 8 Establishment Period - Two Year will be included as a pay item
as part of this contract. .

Items included as 621.101 will be class B planting at 70 cm on center with mulching to be
incidental to planting.

PLANT MATERIALS
Item No. | Description Condition | Unit | Species Item
Quantity Quantity

621.101 | Rooted Deciduous Liner/Starters | 75mm (3”)

200 mm - 300 mm (8 - 12”) Cont./Plug 1,152

Cornus amomum ea. 192

(Gray Dogwood

Cornus sericea ea. 192

(Red-Twig Dogwood)

Itea virginica ea. 192

(Sweetspire)

Viburnum dentatum ea. 192

(Arrowwood Viburnum)

Viburnum lentago ea. 192

(Nannyberry)

Viburnum prunifolium ea. 192




Harrison
PIN 8473.00
April 1, 2003

(Blackhaw Viburnum)

621.019

Evergreen Trees Group A
600 mm - 900 mm (2’ - 3’)

B&B

/Cont.

18

Thuja occidentalis
(American Arborvitae)

€a.

18

621.025

Evergreen Trees Group A
900 mm - 1200 mm (3’ - 4)

B&B

12

Pinus strobus
(Eastern White Pine)

€a.

Thuja occidentalis
(American Arborvitae)

€a.

621.026

Evergreen Trees Group B
900 mm - 1200 mm (3’ - 4)

B&B

Pinus strobus
(Eastern White Pine)

€a.

621.026

Evergreen Trees Group B
900 mm - 1200 mm (3’ - 4)

B&B

Picea abies
(Norway Spruce)

€a.

621.031

Evergreen Trees Group A
1200 mm — 1500 mm (4° — 5”)

Pinus strobes
(Eastern White Pine)

621.032

Evergreen Trees Group B
1200 mm — 1500 mm (4° — 5”)

18

Thuja occidentalis
(American Arborvitae)

c€a.

18

621.038

Evergreen Trees Group B
1500 mm - 1800 mm (5’ - 6°)

B&B

Picea abies
(Norway Spruce)

c€a.

621.045

Evergreen Trees Group C
900 mm - 1200 mm (6 - 8’)

B&B

Picea pungens glauca
(‘Blue’ sel. Colorado Spruce)

€a.

621.196

Medium Deciduous Trees
45 mm - 50 mm Group B
(13 -2"cal)

B&B

24

Crataegus ‘Cruzam’
(‘Winter King’ Hawthorn)

c€a.

Malus ‘Donald Wyman’
(‘Donald Wyman’ Flowering

c€a.




Harrison
PIN 8473.00
April 1, 2003

Crabapple)

Malus ‘Snowdrift’
(‘Snowdrift’ Flowering
Crabapple)

ea. 3

Pyrus calleryana ‘Aristocrat’
(‘Aristocrat’ Flowering Pear)

12

621.273

Large Deciduous Trees Group A
Group A 2400 mm - 3000 mm.
(27-2Y%" cal.)

B&B 20

Acer rubrum ‘Northwood’
(‘Northwood’ Red Maple)

ea. 6

Acer saccharum ‘Majesty ’
(‘Majesty’ Sugar Maple)

ea. 9

Aesculus hippocastanum
(Horsechestnut)

Cladrastis lutea
(Yellowwood)

Quercus alba
(Northern White Oak)

621.388

Dwarf Evergreens 300 mm - 375
mm Group A (127 - 157)

12

Taxus x media ‘Densiformis’
(Dense Spreading Yew)

ea. 12

621.531

Deciduous Shrubs Group A
375 mm - 450 mm (15” - 18”)

126
Cont.

Spiraea ‘Anthony Waterer’
(Japanese Spirea)

ea. 36

Potentilla ‘Gold Star’
(‘Gold Star’ Potentilla)

ea. 36

Rosa rugosa
(Beach Rose)

ea. 36

Rosa x. ‘foxi’
(‘Foxi’ Pavement Rose)

ea. 18

621.54

Deciduous Shrubs 450 mm - 600
mm (18 - 24”)

78
Cont.

Hydrangea arborescens
‘Annabelle’
(‘Annabelle’ Hydrangea)

ea. 6

Rubus odoratus
(Flowering raspberry)

ea. 36

Viburnum trilobum
(American Cranberrybush)

ea. 36

621.546

Deciduous Shrubs 600 mm - 900

Bare Root 30
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mm Type A (2’ - 3’)

Forsythia suspensa © Meadowlark’
(‘Meadowlark’ Forsythia)

c€a.

15

Rosa rugosa
(Beach Rose)

c€a.

12

Syringa vulgaris
(Common Lilac)

€a.

621.547

Deciduous Shrubs 600 mm - 900
Mm Type B (2° - 3°)

Cont.

12

Amelanchier canadensis
(Shadbush)

c€a.

12

621.558

Deciduous Shrubs Group A
1200 mm — 1500 mm (4* —5”)

B&B

12

Syringa vulgaris
(Common Lilac)

12

621.71

Herbaceous Perennials Group A
(No. 1 Container)

Cont.

€a

180

Hemerocallis x. hybrida
‘Hyperion’

60

Hemerocallis x. hybrida
‘Happy Returns’

60

Hemerocallis x. hybrida
‘September
Gold’

60

621.711

Herbaceous Perennials Group B
(No. 1 Container)

Cont.

€a

120

Hemerocallis fulva

120

621.80

Establishment Period (Two-Year)

L.S.




February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.

Pagelof 1
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Harrison
8473.00
June 4, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is

dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf’.)
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to *
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
SEWPCP.

1. The south end of the project is adjacent to Long Lake, which is listed as a Priority Waterbody
and is on the Stormwater List of Lakes Most At Risk. The north end is adjacent to Crystal Lake
which has stable water quality but the proximity of the road and steep slopes make it a sensitive
area. Therefore this project is considered EXTREMELY SENSITIVE in accordance with the
BMP Manual. The Contractor’s SEWPCP shall comply with Section II.B, Guidelines for
Sensitive Waterbodies in the BMP Manual.

The contractor’s SEWPCP shall include extensive temporary erosion control as well as
sediment controls, but the primary focus of the plan shall be EROSION control in order to
prevent generation of sediments that could impact on either Long Lake or Crystal Lake.

2. A pre-construction field review is MANDATORY for this project. The pre-construction
field review shall take place before commencing any work that involves soil disturbance
(including clearing or grubbing) or potential impacts on water quality. Attendees shall
include the Environmental Coordinator (Contractor’s Superintendent), the preparer of the
SEWPCP, the Construction Manager, and a representative from the Department’s ENV
Surface Water Resources Unit. The date and time shall be set by the Contractor in
consultation with the Construction Manager and the Surface Water Resources Unit.

3. Due to the project sensitivity, CONSTRUCTION SHALL BE PHASED to limit the amount
of disturbed area. The Contractor’s SEWPCP shall include specific provisions for phasing the
work. Each section must be stabilized to the approval of the Construction Manager and the
Water Resources Unit before work can begin on any subsequent section.

Special Provision 656 - Page 1 of 4
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8473.00
June 4, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

4. Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis and prior to storm events, whichever is sooner. Mulch shall fully
cover 100% of exposed soils, except where permanent seed is applied, in which case mulch
shall cover 95% of exposed soils.

5. Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance. Where cut back slopes expose clays or other earth material difficult to
vegetate, the permanent stabilization measure shall be 6” Erosion Control Mix over-seeded
with Harrison Woody Seed Mix in accordance with Special Provision 618 Seeding.

6. All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on a daily basis. Temporary erosion control blanket shall be installed in the bottoms
of all ditches except where a stone lining is planned. Seed shall be applied prior to the placement
of the blanket. If check dams are used, they shall be constructed of stone in accordance with
BMP Manual, Section 9.

7. DRAINAGE WORK SHALL NOT COMMENCE UNTIL AFTER APRIL 1°" OF ANY
YEAR DUE TO HIGH GROUNDWATER LEVELS AND NUMEROUS
INTERMITTENT STREAMS. This date shall only be adjustable upon approval of both the
Construction Manager and a representative from the Surface Water Resources Unit.

The SEWPCP shall describe the location and method of temporary erosion and sediment control
for existing and proposed catch basins, outlet areas and culvert inlets and outlets. If water is
flowing within the drainage system, the water shall be diverted to a stable area or conduit
and work shall be conducted in the dry. The Contractor’s plan shall address when and where
the diversions will be necessary.

8. Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or
prior to a storm event, whichever is sooner.

9. Permanent seeding shall be done in accordance with Permanent seeding shall be done in
accordance with Standard Specification, Section 618 - Seeding unless the Contract states
otherwise.

10. After November 1 the Contractor shall use winter stabilization methods, such as Wood
Waste Erosion Control Mix as specified in Standard Specification, Section 619 - Mulch . If
required, spring procedures for permanent stabilization shall also be described in the plan. Use of

Special Provision 656 - Page 2 of 4
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8473.00
June 4, 2003

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

this product for over-winter temporary erosion control will be incidental to the contract and be
paid for as part of Pay Item 656.75.

11. The Contractor’s SEWPCP shall address in-stream work at these approximate locations:
11+290
11+430
11+682
11+925
12+150
13+220

12. For general in-stream work, stream flow shall be maintained at all times.

Grout and/or fresh concrete shall not be allowed to contact the stream. Clean out of concrete
delivery trucks and the washing of tools shall be addressed in the SEWPCP.

A cofferdam sedimentation basin is required if cofferdams are used. The basin shall be located
in an upland area where the water can settle and seep into the ground or be released slowly to the
resource in a manner that will not cause erosion. The location of such a cofferdam sedimentation
basin shall be addressed in the SEWPCP.

Prior to release to a natural resource, any impounded water that has been in contact with concrete
placed during construction must have a pH between 6.0 and 8.5, must be within one pH unit of
the background pH level of the resource and shall have a turbidity no greater than the receiving
resource. This requirement is applicable to concrete that is placed or spilled (including leakage
from forms) as well as indirect contact via tools or equipment. Water not meeting release
criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream must
take place in a manner that does not disturb the stream bottom or cause erosion.

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 0.1
units. A record of pH measurements shall be kept in the Environmental Coordinator’s log
(Standard Specification, Section 656.4.4 Inspection and Record Keeping) and given to the
Department’s Water Resources Unit upon completion of the project.

13. For a SLIPLINE or reline, stream flow shall be maintained at all times.

The stream shall not directly contact concrete placed during construction until the concrete has
been flushed of excess lime and the following has occurred:

Special Provision 656 - Page 3 of 4
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June 4, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

a) With the cofferdams still in place, water shall be flushed over the concrete to remove excess
lime. The flush water may be drawn from the stream provided there is adequate flow.

b) The flush water shall be collected in a downstream cofferdam or a sedimentation basin.

c) Monitor the pH of the impounded water within the cofferdam or sedimentation basin until
the pH factor is between 6.0 and 8.5 and is within one pH unit of background pH levels in the
stream (away from where work is taking place).

d) The impounded water may be bled back into the stream as long as its turbidity is no greater
than the receiving resource and resulting stream pH downstream of the release is between 6.0
and 8.5 and within one pH unit of background stream pH.

e) This requirement is applicable to concrete that is placed or spilled (including leakage from
forms) as well as indirect contact via tools or equipment. Water not meeting release criteria
shall be addressed in the SEWPCP. Discharging impounded water to the stream must take
place in a manner that does not disturb the stream bottom or cause erosion.

This monitoring and release to the stream protocol also pertains to all water within the
cofferdams. The Contractor shall be responsible for monitoring pH with a calibrated meter
accurate to 0.1 units. A record of pH measurements shall be kept in the Environmental
Coordinator’s log (Section 656.4.4.) and given to the Department’s Water Resources Unit upon
completion of the project.

14. CLEARING LIMIT LINES SHALL BE MINIMIZED. Clearing of the slopes on the
west side of Rt. 117, adjacent to Crystal Lake, shall be minimized to 1 meter as shown on the
design plans and clearing on the east side shall be minimized on both sides of the streams at the
locations identified in item #11 above (not shown on plans).

15. Dust control items other than those under Standard Specification, Section 637 — Dust
Control, if applicable, shall be included in the plan.

Special Provision 656 - Page 4 of 4



January 3, 2003

SPECIAL PROVISION
SECTION 823
GATE VALVE BOXES

Description This work shall consist of the adjustment or installation of gate valve boxes
asindicated in the Bid Book, Plans, or as directed by the Resident.

Gate Vave Box, Adjust to Grade shall consist of adjusting a gate valve box to the
required final grade, including any lowering and any other adjustments that may be
necessary prior to setting the fina grade.

Gate Vave Box, Install Only shall consist of removing an existing gate valve box,
installing a replacement gate valve box, and adjusting the replacement gate valve box as
specified above.

Materidls The municipality or utility company owning or operating the existing water
main system will provide al replacement gate valve boxes necessary for the Gate Vave
Box, Instal Only item. Any gate valve boxes damaged by improper construction
methods or handling by the Contractor, as determined by the Department, shall be
replaced at the Contractor’ s expense.

Method of Measurement Gate Valve Box, Adjust to Grade and Gate Valve Box, Install
Only will be measured by the unit each, complete and in place.

Basis of Payment Payment for Gate Vave Box, Adjust to Grade shal be full
compensation for all equipment, labor, and incidental materials necessary to adjust a gate
valve box as specified above.

Payment for Gate Vave Box, Install Only shall be full compensation for all equipment,
labor, and incidental materials necessary to replace and adjust a gate valve box as
specified above.

Pay Item Pay Unit
823.011 Gate Vave Box, Install Only Each
823.332 Gate Vave Box, Adjust to Grade Each

Pagelof 1
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PIN #: 8473.00
Location: Harrison
Permit Member: Ben Condon Photographs O Database/Projex Package to ENV Coordinator: 2/7/03

HISTORIC AND CULTURAL RESOURCES

MHPC Historic Resources N/A 0O  ApplicableX] Approved
MHPC Archeological Resources N/A 0O  ApplicableX Approved
Tribal N/A Applicabled Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicabled Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No If no, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable O Approved O
Roseate Tern N/A Applicabledd Approved O

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A Applicable O

Land Use Regulation Commission (LURC) Not Applicable

No permit O
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act
No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved
Tier1 O Approved O
Tier2 O Approved O
Tier3 O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
No permit required O

Category 1-NRX] Approved
Category 200 Approved O
Category 300 Approved O

O IN-WATER TIMING RESTRICTIONS: 105 Special Provision No instream work indicated O
Dates instream work is allowed: 7/15 through 10/1

Special Provision 656, Erosion Control Plan

* Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM

(For use with DEP Regulation, Chapter 305)
B MDOT PIN: 8473.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-287-5735 Name of Wetland, Water Body or Stream: Unnamed Stream & Crystal Lake

Detailed Directions to Site: From Portland, take Rt. 302 north to Rt. 35. Take Rt. 35 north to Rt. 117. The project is on
Rt. 117 and begins at the western most intersection of Rt. 35/117 and travels northeast 1.81 miles.

Town/City: Harrison Map #: N/A Lot#: N/A County: Cumberland

Description of Project:. The project consists of highway improvements, which includes slope and ditch work, culvert
replacements, minor filling of Crystal Lake (a 200" X 4.95’), guardrails and resurfacing. The project will be performed in
accordance with erosion control measures conforming with the latest versions of the State of Maine Department of
Transportation Standard Specifications for Highways and Bridges and the Department of Transportation's Best
Management Practices for Erosion and Sediment Control.

Part of a larger project? OYes [XNo
(CHECK ONE) This project... @ does 0O does not ...involve work below mean low water.

| am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XlSec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation  OSec. (12) Restoration of Natural Areas [OSec. (18) Maintenance Dredging
OSec. (7) Qutfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $50 (non-refundable) payment shall be done by internal billing.
m Attach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.
Q Attach photographs sho existing site gonditions (unless not required under standards).

Date: 0{, {}4 o

JZhn E. Dority, Chief Engineer E/

Keep the bottom copy as cord of permit. Send the'form with attachments via certified mail to the Maine
Dept. of Environmental Profection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

Signature of Applicant:

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos



06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION

Chapter 305: PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance
with this chapter, and generally has less of an impact on the environment than an activity requiring
an individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit
requirement and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individual permit prior to beginning the
activity.

A. Location of activity. The location of an activity may affect whether an activity qualifies for
PBR, and whether review by the Department of Inland Fisheries and Wildlife is required.

(1) Type of resource. For some types of activities, the availability of a PBR is affected by the
type of natural resource in or adjacent to which the activity is proposed. For example, an
applicant proposing an activity consisting of "Movement of rocks or vegetation" may receive
a PBR only if the activity will take place in a great pond, river, stream or brook. Limitations
concerning the location of activities are addressed in the "Applicability" provision in each
section of this chapter.

(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only
available if the applicant obtains written approval from the Department of Inland Fisheries
and Wildlife (IF&W). This approval from IF&W must be submitted to the DEP with the PBR
notification form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE: Maps showing areas of essential habitat are available from the Department of Inland
Fisheries and Wildlife regional headquarters, municipal offices, the Land Use Regulation
Commission (for unorganized territories) and DEP regional offices. If the activity is located
in essential habitat, [IF&W must be contacted to request and obtain a "certification of review
and approval".

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work
on the activity. The notification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The notification form must be sent to the DEP by certified mail (return receipt requested), or
hand delivered to the DEP and date stamped by the department.
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C. Effective period

(1

)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:

(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings)
performed or supervised by individuals currently certified in erosion control practices by
the DEP are exempt from the 14 day waiting period. To be certified in erosion control
practices, an individual must successfully complete all course requirements of the
Voluntary Contractor Certification Program administered by the DEP's Nonpoint Source
Training and Resource Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of a larger project may require other permits from the DEP
also. These other laws may prohibit the start of construction of any part of the
project unless a permit under that law is obtained. In these cases, while not a
violation of this rule, starting work on a PBR approved activity would be a violation
of those other applicable laws.

End of period. The PBR is generally effective for 2 years from the date of approval, except
that a PBR for "Replacement of structures" under Section 4 is effective for 3 years.

NOTE:

Activities that qualify under this chapter may need to meet other local, state and federal
requirements. Examples -- (1) If an activity extends below the low water line of a lake,
coastal wetland or international boundary water, the applicant should contact the Bureau of
Parks and Lands (287-3061) concerning possible lease or easement requirements, or (2) If an
activity will involve work below the mean high water line in navigable waters of the United
States, the applicant should contact the Army Corps of Engineers (623-8367).

D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements
and standards set forth in this chapter, the DEP may require an individual permit application to
be filed in any case where credible evidence indicates that the activity:

(1
)
3)

May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);
Could lead to significant environmental impacts, including cumulative impacts; or

Could adversely impact a resource of special concern.

Chapter 305: Permit By Rule
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If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant
in writing within the 14 calendar day waiting period described in sub-section (C) above. When
the DEP notifies an applicant than an individual permit is required, no work may be conducted
unless and until the individual permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to
be performed any activity subject to the NRPA without first obtaining a permit from the DEP, or
acts contrary to the provisions of a permit. The person, his or her agent, or both, may be held
responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP;

(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000
for each day of that violation (38 M.R.S.A. Section 349).

NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the

Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities

A. Applicability

(1

2)

This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any
testing or preconstruction engineering, and associated technical support services.

This section does not apply to an activity within a coastal sand dune system.

NOTE:

The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1

)

3)

4

)

(6)

(7

Photographs of the area to be altered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the
DEP.

The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity
must be performed according to any recommendations from these authorities.

The activity must be performed in accordance with erosion control measures conforming
with the State of Maine Department of Transportation Standard Specifications for Highways
and Bridges Revision of April 1995 and with the Department of Transportation's Best
Management Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

Alignment changes may not exceed a distance of 200 feet between the old and new center
lines in any natural resource.

The activity may not alter more than 300 feet of shoreline (both shores added together)
within a mile stretch of any river, stream or brook, including any bridge width or length of
culvert.

The activity may not alter more than 150 feet of shoreline (both shores added together)
within a mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P,
including any bridge width or length of culvert.

The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet

Chapter 305: Permit By Rule
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of natural resources per mile of roadway (centerline measurement) provided that the
following impacts are not exceeded within the 15,000 square foot area:

(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 square feet of a great pond.

All other activities must be performed in compliance with all sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may already exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the
Atlantic Salmon Authority and the DEP's Division of Environmental Assessment concur that
the improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent
necessary for completion of work within the limits of construction.

(10) If work is performed in a river, stream or brook that is less than three feet deep at the time

and location of the activity, with the exception of culvert installation, the applicant must
divert flow away from the activity while work is in progress.

(a) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water
is prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

Chapter 305: Permit By Rule
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(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or
platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposal of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A.
Section 1301 et seq.

(14) Work below the normal high water line of a great pond, river, stream or brook must be done
at low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads
must be completely removed at the completion of the activity. In addition, any such
temporary roads which are in rivers, streams or brooks, must allow for a passage of
stormwater flows associated with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow
melt, except as necessary to protect work in progress or as required for bridge maintenance
activities. Areas where soils are saturated (i.e. water drips from the soil when squeezed by
hand, or the soil is capable of being rolled into a rod 1/8th inch in diameter that does not
crumble) must be immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement
of riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional
steps must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by
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suspended particles and/or slumping of banks. Silt fences, staked hay bales and other
sedimentation control measures, where planned for, must be in place prior to the
commencement of an activity, but must also be installed whenever necessary to prevent
erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained

from the on site Construction Manager.

(23) Temporary erosion control measures must be maintained and inspected weekly until the site
is permanently stabilized with vegetation or other permanent control measures. Erosion
control measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting all disturbed areas must be implemented
within 30 days from the time the areas were last actively worked, or for fall and winter
activities by the following June 15, except where precluded by the type of activity (e.g.
riprap, road surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or
sedimentation from occurring or to correct any existing problems, regardless of the time of
year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed
outside of the area covered by any road or structure construction, it must be reestablished
immediately upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25
foot vegetated buffer is not practicable, the applicant must explain the reason for a lesser
setback in writing. Approval from the DEP must be in writing and any recommendations
must be incorporated into the activity.

Definitions. The following terms, as used in this chapter, have the following meanings, unless
the context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channel.

(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures,
placed in or immediately adjacent to a wetland or water body.

Chapter 305: Permit By Rule

-



06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION

(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-
year flood event based on flood insurance maps produced by the Federal Emergency Agency
or other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the
State of Maine, Department of Transportation, Standard Specifications for Highway and
Bridges, revision of April 1995.

Chapter 305: Permit By Rule
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: Genera Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the
terms and conditions of this general permit and on the attached DEFINITION OF
CATEGORIES sheets, are either non-reporting (provided required local and state permits are
received), or are reporting, to be screened by the Corps and Federal Resource Agencies for
applicability under the general permit. This general permit does not affect the Corps individual
permit review process or activities exempt from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of
the United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of
1899) and the discharge of dredged of fill material into waters of the United States (regulated by
the Corps under Section 404 of the Clean Water Act), and the transportation of dredged material
for the purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine
Protection, Research and Sanctuaries Act).

PROCEDURES:

A. State Approvals

For projects authorized pursuant to this general permit that are also regulated by the State of
Maine, the following state approvals are also required and must be obtained in order for this
general permit authorization to be valid (applicants are responsible for ensuring that all required
state permits and approval have been obtained):

(& Maine Department of Environmental Protection (DEP): Natural Resources Protection
Act permit, including permit-by-rule and general permit authorizations; Site Location and
Development Act permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

() Maine Department of Marine Resources. Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may
still be authorized by this general permit.
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B. CorpsAuthorizations: Category | (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category | on the
attached DEFINITION OF CATEGORIES sheets and that meets all of this permit's other
conditions, does not require separate application to the Corps of Engineers. If the State or the
Corps does not contact the applicant for PBRs and Tier One permits during the State’'s Tier One
30-day review period, Corps approval may be assumed and the project may proceed. Refer to the
Procedures Section at Paragraph E below for additional information regarding screening.

Note that the review thresholds under Category | apply to single and complete projects
only (see specia condition 5). Also notethat Category | does not apply to projects occurring
in a component of, or within 0.25 miles up and downstream of the main stem or tributaries
of ariver segment of the National Wild and Scenic River System (see condition 11, and page
9 for the listed riversin Maine).

There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is
eligible for Corps authorization under this PGP in accordance with the review thresholds and
conditions contained herein.

Although Category | projects are non-reporting, the Corps reserves the right to require screening
or an individual permit review if there are concerns for the aguatic environment or any other
factor of the public interest (see special condition 4 on Discretionary Authority). The Corps
review or State/Federal screening process may also result in project modification, mitigation or
other special conditions necessary to minimize impacts and protect the aquatic environment as a
requirement for PGP approval.

C. CorpsAuthorization: Category Il (Reporting —requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category | (see DEFINITION OF CATEGORIES
sheets), the Corps, State, and Federal Resource Agencies will conduct joint screening meetings
to review applications. If projects are concurrently regulated by the DEP or LURC, applicants do
not need to submit separate applications to the Corps. For projects not regulated by DEP or
LURC, applicants must submit an application to the Corps Maine Project Office for a case-by-
case determination of eligibility under this general permit (Category 11). Category Il projects
may not proceed until written notification isreceived from the Corps.

Category |1 projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will
be coordinated with the National Park Service (see special condition 11, and page 9 for listed
riversin Maine).
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There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category |1 applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they
apply to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeol ogical resources in the project areathat may be affected by the proposed work.
Applicationsto the DEP or the Corps should include infor mation to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:

(&) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and
calculations of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of al wetland and waterway fill areas and wetland replication
aress,

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(9) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(i) on-site dternatives analysis (contact Corps for guidance);
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of materia (e.g., siity sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and
occurrences of any contaminant spillsin or near the project area,

7) location of the disposal site (include locus sheet),

8) shdllfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects
proposing open water disposal, applicants are encouraged to contact the Corps as early as
possible regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct
a shellfish and/or eel grass survey and sediment testing, including physical, chemica and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category Il projects will occur regularly at the Corps or State offices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts, or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category |1 projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. |If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category |1 projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial seais
measured, coordination between the Corps and Minerals Management Service (MMYS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar
days from the date MM S is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verba but must be
followed with awritten confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. CorpsAuthorization: Category 111 (Individual Permit)

Work that isin the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES shests, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category |
(non-reporting) and Category Il (reporting — requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries
used satisfy the federal criteria defined at 33 CFR 328-329.

3.  Minimal Effects. Projects authorized by this general permit shall have minimal individual
and cumulative adverse environmental impacts as determined by the Corps.
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Discretionary Authority. Notwithstanding compliance with the terms and conditions of
this permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aguatic environment or for any other factor of
the public interest. This authority isinvoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this genera permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps natifies the applicant that further
review has demonstrated that the work may proceed under this general permit.

Single and Complete Projects. This genera permit shall not be used for piecemeal work
and shall be applied to single and compl ete projects. All components of a single project
and/or all planned phases of multi-phased projects shall be treated together as constituting
one single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overal project for which an individual permit is required.

NATIONAL CONCERNS:

6.

St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

Historic Properties. Any activity authorized by this general permit shall comply with
Section 106 of the National Historic Preservation Act. Information on the location and
existence of historic resources can be obtained from the Maine Historic Preservation
Commission and the National Register of Historic Places. Federally recognized tribes
(Penobscots, Passamaquoddys, Micmacs, and Maliseets) may know of the existence of
other sites that may be of significance to their tribes. See page 14 for historic properties
contacts.

Applicants with projects which will undergo the screening process (Category 11) shall
submit a copy of their application materials, with the name and address of the applicant
clearly indicated, to the Maine Historic Preservation Commission, 55 Capitol Street, State
House Station 65, Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for
the presence of historic and/or archaeological resources in the permit areathat may be
affected by the proposed work. The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will
have an effect on historic resources. The applicant should include with their application to
the State or the Corps either a copy of their cover letter or a statement of having sent their
application material to the Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized
herein, encounters a previously unidentified archaeological or other cultural resource,
within the area subject to Department of the Army jurisdiction, that might be eligible for
listing in the National Register of Historic Places, he/she shall stop work and immediately
notify the District Engineer and the Maine Historic Preservation Commission and/or
applicable Tribe(s).

8. National Lands. Activities authorized by this genera permit shall not impinge upon the
value of any National Wildlife Refuge, National Forest, or any area administered by the
National Park Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect athreatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- islikely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed
species or critical habitat, isin the vicinity of the project and shall not begin work until
notified by the District Engineer that the requirements of the Endangered Species Act have
been satisfied and that the activity is authorized. Information on the location of threatened
and endangered species and their critical habitat can be obtained from the U.S. Fish and
Wildlife Service and National Marine Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate
with the National Marine Fisheries Service (NMFS) in accordance with the 1996
amendments to the Magnuson-Stevens Fishery and Conservation Management Act to
protect and conserve the habitat of marine, estuarine and anadromous finfish, mollusks, and
crustaceans. This habitat is termed "essential fish habitat (EFH)", and is broadly defined to
include "those waters and substrate necessary to fish for spawning, breeding, feeding, or
growth to maturity.” Applicants may be required to describe and identify potential impacts
to EFH based upon the location of the project, the activity proposed, and the species
present. Conservation recommendations made by NMFS will normally be included as a
permit requirement by the Corps. Information on the location of EFH can be obtained from
the NMFS regulations (50 CFR Part 600) (address listed on page 14) and on their web site
(http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes al aquatic habitats in the watershed of
the following rivers and streams, including all tributaries to the extent that they are
currently or were historically accessible for salmon migration:

St. Croix River Pleasant River Union River
Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River  Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile
up or downstream of the main stem or tributaries of ariver segment of the National Wild
and Scenic River System, must be reviewed by the Cor ps under the procedur es of
Category Il of this general permit regardless of size of impact. This condition applies
to both designated wild and scenic rivers and rivers designated by Congress as study rivers
for possible inclusion while such rivers are in an official study status. The Corps will
consult with the National Park Service (NPS) with regard to potential impacts of the
proposed work on the resource values of the Wild and Scenic River. The culmination of
this coordination will be a determination by the NPS and the Corps that the work: (1) may
proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is
required. If preapplication consultation between the applicant and the NPS has occurred
whereby the NPS has made a determination that the proposed project is appropriate for
authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The
address of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers
System (Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of
the confluence with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal
limits of any Corps navigation project than a distance of three times the project's authorized
depth (see attached map following page 16 for locations of these projects) shall be subject
to removal at the owner's expense prior to any future Corps dredging or the performance of
periodic hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence
or use of the activity authorized herein and no attempt shall be made by the permittee to
prevent the full and free use by the public of al navigable waters at or adjacent to the
activity authorized herein.

The permittee understands and agrees that, if future operations by the United States require

the removal, relocation, or other alteration, of the structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

14. Federal Liability. Inissuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as aresult of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as aresult of current or future activities undertaken by or
on behalf of the United States in the public interest; (c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall
be avoided and minimized to the maximum extent practicable, regardliess of review

category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible,
and if required, shall be placed on mats or other measur es taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to awaterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials,
and of filtering fine sediment. These devices shall be removed upon completion of work
and the disturbed areas shall be stabilized. The sediment collected by these devices shall
be removed and placed at an upland location in a manner that will prevent its later erosion
into awaterway or wetland. All exposed soil and other fills shall be permanently stabilized
at the earliest practicable date.
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19.

20.

21.

22.

23.

24.

Waterway Crossings.

(@ All temporary and permanent crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed to withstand and to prevent the restriction of high flows,
to maintain existing low flows, and to not obstruct the movement of aguatic life
indigenous to the waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across
streams (NOTE: areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work
shall be conducted during the low flow period July 15 - October 1 in any year. Projects
that are not to be conducted during that time period are ingligible for Category | and
shall be screened pursuant to Category |1, regardless of the waterway and wetland fill
and/or impact area.

Dischar ge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of the
effective date of such revision or modification, or within alonger period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the
Environmental Protection Agency. Applicants may presume that state water quality
standards are met with issuance of the 401 Water Quality Certification.

Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery aress,
and 2) amphibian and waterfow! breeding areas, during spawning or breeding seasons shall
be avoided, and impacts to these areas shall be avoided or minimized to the maximum
extent practicable during all times of year.

Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the
vernal pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the

maximum extent possible.
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PROCEDURAL CONDITIONS:

25.

26.

27.

28.

29.

30.

Cranberry Development Projects. For Cranberry development projects authorized under
the PGP, the following conditions apply:

1. If acranberry bog is abandoned for any reason, the area must be allowed to convert to
natural wetlands unless an individual permit is obtained from the Corps of Engineers
allowing the discharge of fill for an alternate use.

2. No stream diversion shall be alowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent
properties.

Inspections. The permittee shall permit the District Engineer or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to
ensure that the work is being performed in accordance with the terms and conditions of this
permit. The District Engineer may also require post-construction engineering drawings for
completed work, and post-dredging survey drawings for any dredging work. To facilitate
these inspections, the attached work notification form should befilled out and
returned to the Corpsfor all Category Il projects.

Maintenance. The permittee shall maintain the work or structures authorized herein in
good condition, including maintenance, to ensure public safety. Dredging projects: note
that this does not include maintenance of dredging projects. Maintenance dredging is
subject to the review thresholds described on the attached DEFINITION OF
CATEGORIES sheets and/or any conditions included in awritten Corps authorization.

Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or
invasion of rights or any infringement of federal, state, or local laws or regulations. |f
property associated with work authorized by the PGP is sold, the PGP authorization
isautomatically transferred to the new property owner. The new property owner
should provide thisinformation to the Corpsin writing. No acknowledgement from
the Corpsisnecessary.

M odification, Suspension, and Revocation. This permit may be either modified,
suspended, or revoked, in whole or in part, pursuant to the policies and procedures of 33
CFR 325.7 and any such action shall not be the basis for any claim for damages against the
United States.

Restoration. The permittee, upon receipt of a notice of revocation of authorization under
this permit, shall restore the wetland or waterway to its former condition without expense
to the United States and as directed by the Secretary of the Army or his authorized
representative. If the permittee fails to comply with such a directive, the Secretary or his
designee may restore the wetland or waterway to its former condition, by contract or
otherwise, and recover the cost from the permittee.
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31

32.

33.

35.

Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discoversthat it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may ingtitute appropriate legal proceedings.

Abandonment. If the permittee decides to abandon the activity authorized under this
general permit, unless such abandonment is merely the transfer of property to athird party,
he/she must restore the area to the satisfaction of the District Engineer.

Enforcement cases. This general permit does not apply to any existing or proposed
activity in Corps jurisdiction associated with an on-going Corps of Engineers or
Environmental Protection Agency enforcement action until such time as the enforcement
action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept
applications or issue permits to any applicant with outstanding violations.

Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category |
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36.

Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (€)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previoudy Authorized Activities.

(@ Activities which have commenced (i.e., are under construction or are under contract to
commence) prior to the issuance date of this general permit, in reliance upon the terms
and conditions of the non-reporting category of the previous Maine PGP shall remain
authorized provided the activity is completed within twelve months of the date of
issuance of this general permit, unless discretionary authority has been exercised on a
case-by-case basis to modify, suspend, or revoke the authorization in accordance with
specia condition 4. The applicant must be able to document to the Corps satisfaction
that the project was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this general permit, for the previous
Maine SPGP and PGP, Nationwide permits, regiona general permits, or letters of
permission shall remain authorized as specified in each authorization.

(c) Thisgenera permit does not affect activities authorized pursuant to 33 CFR Part 330.3
(activities occurring before certain dates).

{PRIVATE}DISTRICT DATE
ENGINEER
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65

Augusta, Maine 04333

207-287-2132

Fax # 207-287-2335

Aroostook Band of Micmacs
P.O. Box 772

Presgue Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039
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Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians

Attn: Brenda Commander, Tribal Chief
Route 3 —Box 450

Houlton, Maine 04730

207-532-4273

Fax # 207-532-2660

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regiona Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

Maine Land Use Regulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
office)

Fax # 207-287-7439

Lakeview Drive

P.O. Box 1107
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

(For CZM Determinations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road

Ashland, ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street

East Millinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture L eases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500



A. INLAND CATEGORY | CATEGORY || INDIVIDUAL
WETLANDS PERMIT
(WATERS OF
THE U.S)!
(& NEW FILL/ Less than 4,300 sf inland waterway and/or 4,300 sf to 3 acres inland waterway Greater than 3 acresinland
EXCAVATION wetland fill and secondary impacts (e.g., and/or wetland fill and secondary impacts | waterway and/or wetland fill and
DISCHARGES areas drained, flooded or cleared). (e.g., areas drained, flooded or cleared). secondary impacts (e.g., areas
-- Includes projects covered by a State Tier --Impact area includes all temporary and drained, flooded or cleared).
One permit with no cumulative impacts over | permanent fill and excavation discharges | --Impact area includes al
15,000 sf in inland wetlands from previous except for incidental fallback. temporary and permanent fill and
permits, unauthorized work, and/or other --Includes in-stream work, including excavation dischar%es except for
state permits. crossings (other than spanned crossing as | incidental fallback “.
--Includes crossing of perennial waterways described in Category ) with any
designated as Essential Fish Habitat (EFH) discharge of fill below ordinary high In-stream work exceeding
for Atlantic salmor? if the waterway is water in perennial waterways designated | Category |l limits.
crossed with a span and footprints of the as EFH for Atlantic saimorf.
span abutments are outside ordinary high --Time of year restrictions determined If EIS required by the Corps.
water with no more than 4,300 sf of case-by-case.
associated wetland impact.
--Includes in-stream work of up to 4,300 sf
of fill below ordinary high water in
waterways not designated as EFH for
Atlantic salmorf and performed in
accordance with Maine Permit By Rule
standards or a LURC permit.

! Waters of the U.S. ininland areas: inland rivers, streams, lakes, ponds and wetlands.
? Essentia Fish Habitat for Atlantic salmon includes all aquatic habitats in the watersheds of the following rivers and streams, including al tributaries to the extent
that they are currently or were historically accessible for salmon migration: St. Croix, Boyden, Dennys, Hobart Stream, Aroostook, East Machias, Machias,
Pleasant, Narraguagus, Tunk Stream, Patten Stream, Orland, Penobscot, Passagassawaukeag, Union, Ducktrap, Sheepscot, Kennebec, Androscoggin, Presumpscot,
and Saco River.
The larger the impacts, the more likely an individual permit will be required. Projects involving widening, expansion or impacts to degraded or low vauewetlands
between 1-3 acres may be approved under Category 11, subject to the Federal screening. The Corps recognizes and endorses the DEP Tier 2 upper thresholds of 1
acre. Compensatory mitigation is likely to be required at this level of impact.

SHEET 10F 5

9/29/00



CATEGORY |

CATEGORY Il

INDIVIDUAL PERMIT

(8 NEW FILL/

--Impact areaincludes all temporary and

Proactive restoration projects with any

EXCAVATION permanent fill and excavation discharges amount of impact can be reviewed under
DISCHARGES except for incidental fallback. Category Il. The Corps, in consultation
(continued) --In-stream work limited to July 15-Oct. 1. | with State and Federal agencies, must

--This category excludes situations when determine that net adverse effects are not

avernal pool of any size may be more than minimal.

impacted, in accordance with the ME

DEP definition of vernal pool”.

--This category excludes work within %

mile of aWild and Scenic River®.

--This category excludes dams, dikes, or

activities involving water withdrawal or

water diversion.

--This category excludes work in

National Wildlife Refuges.
(b) BANK Inland bank stabilization less than 500 ft. --Inland bank stabilization in ponds, lakes,
STABILIZATION long and less than 1 cy fill per linear foot and waterways not designated as EFH for
PROJECTS below ordinary high water in ponds, lakes, | Atlantic salmon?® which exceeds Category

and waterways not designated as EFH for
Atlantic Salmor?, provided there is no
wetland fill.

--In-stream work limited to July 15-
October 1.

I limits.

--Inland bank stabilization of any size
below ordinary high water in waterways
designed as EFH for Atlantic salmort.

--Other stabilization exceeding Category |.

(c) REPAIR AND
MAINTENANCE
OF AUTHORIZED
FILLS

Repair or maintenance of existing,
currently serviceable, authorized fills with
no substantial expansion or change in use.

Replacement of non-serviceable fills, or
repair or maintenance of serviceable fills
with expansion of any amount up to 1
acre, or with a change in use.

Replacement of non-serviceable
fills, or repair or maintenance of
serviceable fills with greater than
1 acre of expansion.

*Verna Pool: Naturally-occurring, or intentionally created for the purposes of compensatory mitigation, temporary to permanent bodies of water occurring in
shallow depressions that fill during the spring and fall and may dry during the summer. Verna pools have no permanent or viable populations of predatory fish.

Vernal pools provide the primary breeding habitat for wood frogs, spotted salamanders, blue-spotted salamanders, and fairy shrimp, and provide habitat for other

wildlifeincluding several endangered and threatened species.
® National Wild/Scenic Rivers System (Designated River in Maine): Allagash River beginning at Telos Dam continuing to Allagash checkpoint at Eliza Hole
Rapids, approximately 3 miles upstream of the confluence with the St. John River. Length = 92 miles

9/29/00
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B. TIDAL CATEGORY | CATEGORY |1 INDIVIDUAL PERMIT
WATERSAND
NAVIGABLE
WATERS®
(a) FILL Up to 1 acre waterway or wetland fill Greater than 1 acre waterway fill
and secondary impacts (e.g., areas and secondary impacts (e.g., areas
drained, flooded or cleared). Includes drained, flooded or cleared).
temporary and permanent waterway Includes temporary and permanent
fill. waterway fill.
--Temporary tidal marsh impactsup to 1 | --Temporary tidal marsh impacts
acre. over 1 acre.
--Permanent tidal marsh, mudflat, or --Permanent tidal marsh, mudflat,
vegetated shallows’ fill upto 1,000 &. | or vegetated shallow< fill over
-- Proactive restoration projects with 1,000 o.
any amount of impact can be reviewed
under Cat. Il. The Corps, in
consultation with State and Federal
agencies, must determine that net
adverse effects are not more than
minimal.
(b) REPAIR AND | Repair or maintenance of existing, Repair or replacement of any non- Replacement of non-serviceable
MAINTENANCE | currently serviceable, authorized structure | serviceable structure or fill, or repair or | structures or fill or repair or
WORK or fill with no substantial expansion or maintenance of serviceable fills, with maintenance of serviceable
change in use. expansion of any amount up to 1 acre, structures or fill with expansion
--Work must be in same footprint as or with achange in use. greater than 1 acre.
original structure or fill.

® Navigable Waters. waters that are subject to the ebb and flow of the tide and Federally designated navigable waters (Penobscott River to Medway, Kennebec
River to Moosehead Lake, and the portion of Umbagog Lake in Maine).
" Vegetated Shallows: subtidal areas that support rooted agquatic vegetation such as eglgrass.

SHEET 30F 5
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CATEGORY |

CATEGORY Il

INDIVIDUAL PERMIT

(c) DREDGING

Maintenance dredging of less than 1,000 cy
with upland disposal.

--Proper siltation controls used

--Limited to work between November 1
and January 15

--No impact to special aguatic sites®.

Maintenance dredging of greater than
1,000 cy, new dredging of up to 25,000
cy, or projects that do not meet
Category |. Disposal includes upland,
open water or beach nourishment
(above mean high water), only if
material is determined suitable.

Maintenance dredging (any amount)
in or affecting special aguatic sites’.
See B(a) above for dredge disposa
in wetlands or waters.

New dredging greater than 25,000
cy or any amount in or affecting
special aguatic sites’.

(d) MOORINGS

--Private, non-commercial, non-renta
single boat moorings not associated with
any boating facility” provided not located
in a Federal Navigation Project, thereis
no interference with navigation, it is not
located in vegetated shallows®, and it is
within %2 mile of the owner’s residence or
a public access point™°.

--Minor relocation of previously
authorized moorings and moored floats
consistent with Harbormaster
recommendations, provided it is aso
consistent with local regulations, is not
located in vegetated shallows, and does
not interfere with navigation.

Moorings that do not meet the terms of
Category | (e.g., rental or service
moorings) and moorings that meet the
terms of Category | that are located in a
Federal anchorage.

Moorings within the horizontal
limits, or with moored vessels that
extend, into the horizontal limits of
a Federal Navigation Project,
except those in Federal anchorages
under Category I1.

® Special Aquatic Sites: include wetlands and salt marsh, mudflats, riffles and pools, and vegetated shallows.
° Boating Facilities: facilities that provide, rent, or sell mooring space, such as marinas, yacht, clubs, boat clubs, boat yards, town facilities, dockominiums, etc.
1% Cannot be at aremote location to create a convenient transient anchorage.

9/29/00
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CATEGORY |

CATEGORY Il

INDIVIDUAL PERMIT

(e) PILE- Reconfiguration of existing authorized Private piers and floats for navigational Structures, piers or floats that
SUPPORTED docks, provided structures are not access to waterway (seasona and extend, or with docked/moored
STRUCTURES positioned over vegetated shallows® or sat | permanent). vessals that extend, into the
AND FLOATS marsh and provided floats are supported horizontal limits of a Federal
off substrate at low tide. No dredging, Navigation Project. Structures,
additional slips or expansion allowed. including piers and floats,
associated with anew or
previously unauthorized boating
facility?.
® --Temporary buoys, markers, floats, etc., --Structures or work in or affecting tidal If EIS required by Corps.

MISCELLANEOUS

for recreational use during specific events,
provided they are removed within 30 days
after use is discontinued.

--Coast Guard approved aids to
navigation.

--Qil spill clean-up temporary structures
or fill.

--Fish/wildlife harvesting structures/fill
(as defined by 33 CFR 330, App. A-4)
--Scientific measurement devices and
survey activities such as exploratory
drilling, surveying or sampling.
--Shellfish seeding (brushing the flats)
projects?

--Does not include oil or gas exploration
and fills for roads or construction pads.
--This category excludes work in National
Wildlife Refuges.

or navigable waters that are not defined
under any of the previous headings.
Includes, but is not limited to, utility
lines, aerial transmission lines, pipelines,
outfalls, boat ramps, bridge
fills/abutments, etc.

--Shellfish/finfish (other than Atlantic
salmon), or other aquaculture facilities
which are consistent with the Corps
revised standard siting requirements and
standard permit conditions dated 7/6/94,
or asrevised.

' Brushing the flats: the placement of tree boughs, wooden lath structures, or small-mesh fencing on mudflats for the purpose of enhancing recruitment of soft-
shell clams (Mya arenaria).

9/29/00
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WORK START NOTIFICATION FORM

(Minimum Notice: Two Weeks before Work Begins)

MAIL TO: U.S. Army Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

A Corps of Engineers Permit (No. ) was issued to the permittee. The permit authorized the
permittee to

The people (e.g., contractor) listed below will do the work, and they understand the permit's conditions
and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Number: ( ) ( )
Proposed Work Dates: Start: Finish:
PERMITTEE'S SIGNATURE: DATE:
PRINTED NAME: TITLE:

FOR USE BY THE CORPS OF ENGINEERS

PM: Submittals Required:

Inspection Recommendation:
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MITIGATION WORK-START NOTIFICATION FORM
(Minimum Notice: Two Weeks Before Mitigation Work Begins)

ER R Rk b R R e R e R R R R R o e R R R R e R b R R e R R R R kR R

MAIL TO:  U.SArmy Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

kkhkhkkkhkhkkkhhhkkhhhkhhhkhhhkhhhkhkhhkhkhhkhkhhkhkhhhkhhhkhhhkhhhkhdhhkhdhhkhkhhkhkhhkhkhhkhkhhhkhhhkhhhkhdhhkhdhhkkhdhkkd,kxx%%

Corps of Engineers Permit No. ( ) was issued to [insert name of permittee]. The permit
authorized the permittee to [insert brief description of the authorized work and location].

The permit required compensatory mitigation. [Briefly describe the requirements, including, if
applicable, submitting a final mitigation plan and monitoring reports.]

Those listed below will do the mitigation, including monitoring and remediation if required. They
understand the requirements of the permit and the mitigation and monitoring plan.

PLEASE PRINT OR TYPE

Environmental Mitigation
Consultant/Scientist Contractor
Name of Person/Firm:
Business Address:
TelephoneNumber: () ( )
Proposed Mitigation Work Dates. Start Finish
PERMITTEE'S SIGNATURE: DATE:
PRINTED NAME: TITLE:
CorpsPMs:
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